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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2680000.00 2689000.00  2700000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 600000.00  750000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 73000.00 138000.00  60000.00GENERIC MISCELLANEOUS ITEM (LS)
INSPECTION VESSEL

0004 0036000000-E 225  3,100 CY  15.00 46500.00 9.00 27900.00 16.00  49600.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 4500.00 4500.00 8000.00 8000.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 310000.00 400000.00  280000.00GRADING

0007 0106000000-E 230  23,000 CY  19.45 447350.00 20.00 460000.00 22.00  506000.00BORROW EXCAVATION

0008 0134000000-E 240  12 CY  50.00 600.00 20.00 240.00 56.00  672.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   3,850 CY  29.00 111650.00 32.00 123200.00 33.00  127050.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  6,850 SY  3.00 20550.00 3.00 20550.00 3.25  22262.50GEOTEXTILE SOIL STABILIZATION

0011 0248000000-N SP  Lump Sum 44415.00 25000.00  50000.00GENERIC GRADING ITEM (LS)
PERMANENT INFILTRATION BASIN

0012 0318000000-E 300  360 TON 35.00 12600.00 55.00 19800.00 40.00  14400.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,120 SY  3.00 3360.00 3.50 3920.00 3.25  3640.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  2,316 LF  39.00 90324.00 45.00 104220.00 44.00  101904.0015" RCP CULV CLASS IV

0015 0448300000-E 310  688 LF  43.60 29996.80 50.00 34400.00 48.00  33024.0018" RCP CULV CLASS IV

0016 0448400000-E 310  92 LF  56.00 5152.00 70.00 6440.00 64.00  5888.0024" RCP CULV CLASS IV

0017 0448600000-E 310  76 LF  94.00 7144.00 95.00 7220.00 105.00  7980.0036" RCP CULV CLASS IV

0018 0995000000-E 340  679 LF  10.00 6790.00 15.00 10185.00 11.00  7469.00PIPE REMOVAL

0019 0996000000-N 350  3 EA  2127.78 6383.34 700.00 2100.00 850.00  2550.00PIPE CLEAN-OUT

0020 1099500000-E 505  1,000 CY  15.00 15000.00 5.00 5000.00 17.00  17000.00SHALLOW UNDERCUT

0021 1099700000-E 505  1,900 TON 34.55 65645.00 35.00 66500.00 39.00  74100.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  119 TON 34.55 4111.45 45.00 5355.00 39.00  4641.00AGGREGATE BASE COURSE

0023 1297000000-E 607  5,250 SY  3.12 16380.00 3.10 16275.00 3.50  18375.00MILL ASP PVMT *****" DTH
(1-1/2")

0024 1330000000-E 607  1,900 SY  7.55 14345.00 5.00 9500.00 8.00  15200.00INCIDENTAL MILLING

0025 1489000000-E 610  4,710 TON 72.00 339120.00 73.00 343830.00 75.00  353250.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,890 TON 71.00 134190.00 72.00 136080.00 75.00  141750.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,630 TON 75.00 122250.00 76.00 123880.00 80.00  130400.00ASP CONC SURF CRS S9.5B

0028 1525000000-E 610  1,850 TON 75.00 138750.00 76.00 140600.00 80.00  148000.00ASP CONC SURF CRS SF9.5A

0029 1575000000-E 620  520 TON 300.00 156000.00 304.00 158080.00 330.00  171600.00ASP FOR PLANT MIX

0030 1693000000-E 654  26 TON 400.00 10400.00 405.00 10530.00 425.00  11050.00ASPH PLT MIX PVMT REPAIR

0031 2022000000-E 815  230 CY  10.00 2300.00 32.00 7360.00 12.00  2760.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  1,000 SY  3.00 3000.00 10.00 10000.00 3.25  3250.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  170 CY  36.75 6247.50 48.00 8160.00 40.00  6800.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  1,000 LF  8.00 8000.00 16.00 16000.00 9.00  9000.006" PERF SUBDRN PIPE

0035 2070000000-N 815  2 EA  275.00 550.00 367.00 734.00 310.00  620.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  12 LF  8.00 96.00 42.00 504.00 9.00  108.006" OUTLET PIPE

0037 2275000000-E SP   3 CY  223.69 671.07 220.00 660.00 150.00  450.00FLOWABLE FILL
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0038 2286000000-N 840  51 EA  1650.00 84150.00 1500.00 76500.00 1865.00  95115.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840 3.85 LF  569.76 2193.58 750.00 2887.50 405.00  1559.25MASNRY DRAINAGE STRUCT

0040 2364000000-N 840  3 EA  400.00 1200.00 600.00 1800.00 450.00  1350.00FRAME W/2GRTS 840.16 STD

0041 2366000000-N 840  4 EA  500.00 2000.00 600.00 2400.00 565.00  2260.00FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  450.00 2700.00 600.00 3600.00 508.00  3048.00FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  7 EA  500.00 3500.00 600.00 4200.00 565.00  3955.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  13 EA  500.00 6500.00 600.00 7800.00 565.00  7345.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  10 EA  500.00 5000.00 600.00 6000.00 565.00  5650.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  3 EA  415.00 1245.00 600.00 1800.00 475.00  1425.00FRAME W/COVER STD 840.54

0047 2407000000-N 840  3 EA  450.00 1350.00 600.00 1800.00 500.00  1500.00STL FRAM W/ 2 GTR, STD 840.37

0048 2451000000-N 852  1 EA  800.00 800.00 830.00 830.00 920.00  920.00CONC TRANS SECT FOR DROP INLET

0049 2535000000-E 846  790 LF  14.24 11249.60 17.00 13430.00 14.00  11060.00**"X**" CONCRETE CURB
(9" X 18")

0050 2542000000-E 846  560 LF  15.00 8400.00 20.00 11200.00 17.00  9520.001'-6" CONC CURB & GUTTER

0051 2549000000-E 846  4,490 LF  22.00 98780.00 24.00 107760.00 22.00  98780.002'-6" CONC CURB & GUTTER

0052 2591000000-E 848  1,450 SY  33.22 48169.00 37.00 53650.00 34.00  49300.004" CONCRETE SIDEWALK

0053 2605000000-N 848  47 EA  1000.00 47000.00 1400.00 65800.00 1100.00  51700.00CONCRETE CURB RAMP

0054 2612000000-E 848  220 SY  49.15 10813.00 60.00 13200.00 54.00  11880.006" CONCRETE DRIVEWAY

0055 2655000000-E 852  1,720 SY  45.00 77400.00 55.00 94600.00 53.00  91160.005" MONO CONC ISLDS (KEY IN)

0056 2738000000-E SP   2,440 SY  33.22 81056.80 40.00 97600.00 34.00  82960.00GENERIC PAVING ITEM (SY)
10' MULTIUSE PATH

0057 2738000000-E SP   420 SY  52.00 21840.00 58.00 24360.00 57.00  23940.00GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0058 2766000000-N SP  Lump Sum 58135.59 90000.00  75000.00GENERIC PAVING ITEM (LS)
32" CONCRETE BARRIER WITH MOMENT SLAB

0059 3030000000-E 862 287.5 LF  18.00 5175.00 19.00 5462.50 24.00  6900.00STL BM GUARDRAIL

0060 3045000000-E 862  25 LF  20.00 500.00 21.00 525.00 26.00  650.00SBGR SHOP CURVED

0061 3105000000-N 862  6 EA  250.00 1500.00 254.00 1524.00 335.00  2010.00SBGR TERM SECT

0062 3150000000-N 862  5 EA  45.00 225.00 46.00 230.00 60.00  300.00ADDIT GUARDRAIL POSTS

0063 3165000000-N SP   1 EA  2000.00 2000.00 2050.00 2050.00 2685.00  2685.00GR ANCHOR TYPE **********
(350, TL-2)

0064 3195000000-N 862  1 EA  650.00 650.00 660.00 660.00 870.00  870.00GR ANCHOR TYPE AT-1

0065 3215000000-N 862  2 EA  1550.00 3100.00 1600.00 3200.00 2080.00  4160.00GR ANCHOR TYPE III

0066 3360000000-E 863  40 LF  2.00 80.00 2.10 84.00 2.75  110.00REMOVE EXISTING GUARDRAIL

0067 3536000000-E 866  328 LF  8.00 2624.00 9.00 2952.00 10.00  3280.00CHN LK FENCE 48" FABRIC

0068 3542000000-E 866  27 EA  45.00 1215.00 48.00 1296.00 30.00  810.00MET LINE PST 48" CL FEN

0069 3548000000-E 866  10 EA  150.00 1500.00 155.00 1550.00 100.00  1000.00MET TERM PST 48" CL FEN

0070 3575000000-E SP   370 LF  94.50 34965.00 100.00 37000.00 50.00  18500.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL
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0071 3649000000-E 876  19 TON 49.75 945.25 150.00 2850.00 56.00  1064.00RIP RAP, CLASS B

0072 3656000000-E 876  2,321 SY  3.00 6963.00 4.00 9284.00 3.40  7891.40GEOTEXTILE FOR DRAINGE

0073 4072000000-E 903  1,235 LF  6.79 8385.65 5.50 6792.50 5.50  6792.50SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  3 EA  104.39 313.17 115.00 345.00 125.00  375.00SIGN ERECTION, TYPE D

0075 4102000000-N 904  81 EA  67.86 5496.66 76.00 6156.00 85.00  6885.00SIGN ERECTION, TYPE E

0076 4108000000-N 904  4 EA  104.40 417.60 125.00 500.00 135.00  540.00SIGN ERECTION, TYPE F

0077 4155000000-N 907  40 EA  2.61 104.40 5.25 210.00 5.60  224.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  611 SF  6.79 4148.69 11.00 6721.00 8.00  4888.00WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  320 SF  29.37 9398.40 6.00 1920.00 10.00  3200.00WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  302 SF  6.79 2050.58 7.50 2265.00 8.25  2491.50WORK ZONE SIGNS (BARR)

0081 4420000000-N 1120  2 EA  13004.73 26009.46 10000.00 20000.00 11000.00  22000.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  28 DAY 69.92 1957.76 37.00 1036.00 39.00  1092.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  100 EA  57.68 5768.00 42.00 4200.00 44.00  4400.00DRUMS

0084 4435000000-N 1135  20 EA  23.77 475.40 17.00 340.00 18.00  360.00CONES

0085 4445000000-E 1145  256 LF  18.79 4810.24 22.00 5632.00 24.00  6144.00BARRICADES (TYPE III)

0086 4455000000-N 1150  540 DAY 30.98 16729.20 201.00 108540.00 350.00  189000.00FLAGGER

0087 4507000000-E 1170  250 LF  39.67 9917.50 55.00 13750.00 75.00  18750.00WATER FILLED BARRIER

0088 4510000000-N SP   16 HR  65.00 1040.00 58.00 928.00 105.00  1680.00LAW ENFORCEMENT

0089 4516000000-N 1180  130 EA  37.06 4817.80 30.00 3900.00 32.00  4160.00SKINNY DRUM

0090 4590000000-E SP   50 LF  50.00 2500.00 26.00 1300.00 110.00  5500.00GENERIC TRAFFIC CONTROL ITEM (LF)
FIXED OBJECT DELINEATION

0091 4650000000-N 1251  125 EA  7.00 875.00 7.20 900.00 7.75  968.75TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  13,600 LF  0.80 10880.00 0.85 11560.00 0.89  12104.00THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  4,900 LF  0.95 4655.00 1.00 4900.00 1.05  5145.00THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  950 LF  2.50 2375.00 2.60 2470.00 2.75  2612.50THERMO PVT MKG LINES 8"90 MILS

0095 4697000000-E 1205  229 LF  3.00 687.00 3.10 709.90 3.30  755.70THERMO PVT MKG LINE 8"120 MILS

0096 4702000000-E 1205  126 LF  3.50 441.00 3.60 453.60 3.90  491.4012"WIDE THERMO 120 MILS

0097 4710000000-E 1205  2,725 LF  6.00 16350.00 6.10 16622.50 6.50  17712.5024"WIDE THERMO 120 MILS

0098 4725000000-E 1205  90 EA  130.00 11700.00 135.00 12150.00 144.00  12960.00THERMO PVT SYMBOL 90MILS

0099 4770000000-E 1205  20,400 LF  2.00 40800.00 2.10 42840.00 2.25  45900.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0100 4805000000-N 1205  4 EA  250.00 1000.00 255.00 1020.00 275.00  1100.00COLD APPL PLASTIC SYM TYPE **
(II)

0101 4805000000-N 1205  20 EA  200.00 4000.00 210.00 4200.00 220.00  4400.00COLD APPL PLASTIC SYM TYPE **
(IV)

0102 4810000000-E 1205  28,030 LF  0.35 9810.50 0.37 10371.10 0.40  11212.00PAINT PVMT MARKINGS 4"

0103 4820000000-E 1205  320 LF  2.00 640.00 2.05 656.00 2.20  704.00PAINT PVMT MARKINGS 8"

0104 4835000000-E 1205  100 LF  4.00 400.00 4.10 410.00 4.50  450.00PAINT PVT MKG LINES 24"

0105 4845000000-N 1205  50 EA  70.00 3500.00 75.00 3750.00 77.00  3850.00PAINT PVT MKG SYMBOL

0106 4847000000-E 1205  11,920 LF  1.35 16092.00 1.40 16688.00 1.50  17880.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0107 4847110000-E 1205  260 LF  3.00 780.00 3.10 806.00 3.30  858.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0108 4850000000-E 1205  2,000 LF  1.50 3000.00 1.60 3200.00 1.65  3300.00LINE REMOVAL 4" WIDE

0109 4860000000-E 1205  100 LF  2.50 250.00 2.60 260.00 2.75  275.00LINE REMOVAL 8" WIDE

0110 4900000000-N 1251  150 EA  8.00 1200.00 9.60 1440.00 8.75  1312.50PERM RAISED PVMT MARKERS

0111 5325600000-E 1510  34 LF  55.00 1870.00 56.00 1904.00 63.00  2142.006" WATER LINE

0112 5326000000-E 1510  763 LF  77.00 58751.00 78.00 59514.00 87.00  66381.0010" WATER LINE

0113 5326200000-E 1510  372 LF  73.00 27156.00 75.00 27900.00 83.00  30876.0012" WATER LINE

0114 5540000000-E 1515  2 EA  925.00 1850.00 940.00 1880.00 2090.00  4180.006" VALVE

0115 5552000000-E 1515  3 EA  1375.00 4125.00 1400.00 4200.00 3100.00  9300.0010" VALVE

0116 5648000000-N 1515  1 EA  1375.00 1375.00 1400.00 1400.00 1550.00  1550.00RELOCATE WATER METER

0117 5649000000-N 1515  7 EA  1375.00 9625.00 1400.00 9800.00 1550.00  10850.00RECONNECT WATER METER

0118 5666000000-E 1515  2 EA  4740.00 9480.00 4900.00 9800.00 5350.00  10700.00FIRE HYDRANT

0119 5691400000-E 1520  557 LF  93.00 51801.00 95.00 52915.00 105.00  58485.0010" SANITARY GRAVITY SEWER

0120 5691500000-E 1520  827 LF  98.00 81046.00 100.00 82700.00 110.00  90970.0012" SANITARY GRAVITY SEWER

0121 5709300000-E 1520  481 LF  58.50 28138.50 60.00 28860.00 65.00  31265.006" FORCE MAIN SEWER

0122 5709400000-E 1520  680 LF  80.75 54910.00 82.00 55760.00 90.00  61200.008" FORCE MAIN SEWER

0123 5709600000-E 1520  1,250 LF  118.00 147500.00 120.00 150000.00 133.00  166250.0012" FORCE MAIN SEWER

0124 5775000000-E 1525  13 EA  2300.00 29900.00 2400.00 31200.00 2600.00  33800.004' DIA UTILITY MANHOLE

0125 5781000000-E 1525 69.4 LF  140.00 9716.00 145.00 10063.00 155.00  10757.00UTILITY MANHOLE WALL, 4' DIA

0126 5798000000-E 1530  236 LF  5.00 1180.00 5.50 1298.00 5.50  1298.00ABANDON **" UTILITY PIPE
(3")

0127 5798000000-E 1530  402 LF  5.00 2010.00 5.50 2211.00 5.50  2211.00ABANDON **" UTILITY PIPE
(4")

0128 5800000000-E 1530  835 LF  5.00 4175.00 5.50 4592.50 5.50  4592.50ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,217 LF  7.50 9127.50 8.00 9736.00 8.50  10344.50ABANDON 8" UTILITY PIPE

0130 5802000000-E 1530  1,104 LF  10.00 11040.00 11.00 12144.00 13.50  14904.00ABANDON 10" UTILITY PIPE

0131 5804000000-E 1530  679 LF  12.00 8148.00 13.00 8827.00 13.50  9166.50ABANDON 12" UTILITY PIPE

0132 5816000000-N 1530  4 EA  650.00 2600.00 660.00 2640.00 730.00  2920.00ABANDON UTILITY MANHOLE

0133 5835600000-E 1540  133 LF  80.00 10640.00 85.00 11305.00 90.00  11970.0012" ENCASEMENT PIPE

0134 5835700000-E 1540  499 LF  120.00 59880.00 122.00 60878.00 135.00  67365.0016" ENCASEMENT PIPE

0135 5871700000-E 1550  119 LF  275.00 32725.00 280.00 33320.00 310.00  36890.0012" TRENCHLESS INSTALL (IN SOIL)

0136 5871710000-E 1550  13 LF  275.00 3575.00 280.00 3640.00 310.00  4030.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5871900000-E 1550  449 LF  275.00 123475.00 280.00 125720.00 310.00  139190.0016" TRENCHLESS INSTALL (IN SOIL)

0138 5871910000-E 1550  50 LF  275.00 13750.00 280.00 14000.00 310.00  15500.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0139 5882000000-N SP   3 EA  9200.00 27600.00 9500.00 28500.00 10400.00  31200.00GENERIC UTILITY ITEM (EA)
10" INSERT VALVE

0140 5882000000-N SP   3 EA  10200.00 30600.00 10500.00 31500.00 11500.00  34500.00GENERIC UTILITY ITEM (EA)
12" INSERT VALVE

0141 5882000000-N SP   2 EA  4500.00 9000.00 4600.00 9200.00 5075.00  10150.00GENERIC UTILITY ITEM (EA)
12" PLUG VALVE
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0142 5882000000-N SP   1 EA  4800.00 4800.00 5000.00 5000.00 5425.00  5425.00GENERIC UTILITY ITEM (EA)
3" INSERT VALVE

0143 5882000000-N SP   2 EA  5500.00 11000.00 5600.00 11200.00 6200.00  12400.00GENERIC UTILITY ITEM (EA)
4" INSERT VALVE

0144 5882000000-N SP   2 EA  6100.00 12200.00 6200.00 12400.00 6890.00  13780.00GENERIC UTILITY ITEM (EA)
6" INSERT VALVE

0145 5882000000-N SP   2 EA  3500.00 7000.00 3600.00 7200.00 3950.00  7900.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0146 5882000000-N SP   1 EA  6800.00 6800.00 7000.00 7000.00 7675.00  7675.00GENERIC UTILITY ITEM (EA)
8" INSERT VALVE

0147 5882000000-N SP   2 EA  1800.00 3600.00 1900.00 3800.00 2035.00  4070.00GENERIC UTILITY ITEM (EA)
SALVAGE FIRE HYDRANT

0148 5882000000-N SP   1 EA  500.00 500.00 525.00 525.00 565.00  565.00GENERIC UTILITY ITEM (EA)
SALVAGE WATER METER

0149 6000000000-E 1605  17,625 LF  1.90 33487.50 1.90 33487.50 2.10  37012.50TEMPORARY SILT FENCE

0150 6006000000-E 1610  750 TON 49.00 36750.00 52.00 39000.00 56.00  42000.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  505 TON 49.75 25123.75 75.00 37875.00 56.00  28280.00EROS CONTRL STONE CL B

0152 6012000000-E 1610  940 TON 36.75 34545.00 45.00 42300.00 42.00  39480.00SEDIMENT CONTROL STONE

0153 6015000000-E 1615 23.5 ACR 650.00 15275.00 660.00 15510.00 735.00  17272.50TEMPORARY MULCHING

0154 6018000000-E 1620  900 LB  3.00 2700.00 3.20 2880.00 3.40  3060.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620 4.5 TON 900.00 4050.00 950.00 4275.00 1015.00  4567.50FERT FOR TEMP SEEDING

0156 6024000000-E 1622  470 LF  8.75 4112.50 15.00 7050.00 10.00  4700.00TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   3,300 LF  1.90 6270.00 1.50 4950.00 2.00  6600.00SAFETY FENCE

0158 6030000000-E 1630  420 CY  15.00 6300.00 15.00 6300.00 17.00  7140.00SILT EXCAVATION

0159 6036000000-E 1631  2,500 SY  3.00 7500.00 1.90 4750.00 2.10  5250.00MATTING FOR EROS CONTROL

0160 6037000000-E SP   100 SY  8.50 850.00 3.50 350.00 3.75  375.00COIR FIBER MAT

0161 6042000000-E 1632  3,540 LF  5.50 19470.00 5.00 17700.00 5.40  19116.001/4" HARDWARE CLOTH

0162 6048000000-E SP   100 SY  47.24 4724.00 60.00 6000.00 36.00  3600.00FLOAT TURBIDITY CURTAIN

0163 6071012000-E SP   280 LF  15.50 4340.00 13.00 3640.00 14.00  3920.00COIR FIBER WATTLE

0164 6071030000-E 1640  260 LF  10.50 2730.00 3.50 910.00 3.50  910.00COIR FIBER BAFFLE

0165 6084000000-E 1660  15 ACR 2500.00 37500.00 2600.00 39000.00 2825.00  42375.00SEEDING AND MULCHING

0166 6087000000-E 1660  18 ACR 200.00 3600.00 210.00 3780.00 226.00  4068.00MOWING

0167 6090000000-E 1661  250 LB  12.00 3000.00 12.50 3125.00 13.50  3375.00SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.75 TON 950.00 712.50 1000.00 750.00 1075.00  806.25FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  350 LB  12.00 4200.00 13.00 4550.00 13.50  4725.00SEED FOR SUPP SEEDING

0170 6108000000-E 1665 10.25 TON 950.00 9737.50 1050.00 10762.50 1075.00  11018.75FERTILIZER TOPDRESSING

0171 6117000000-N SP   150 EA  125.00 18750.00 130.00 19500.00 200.00  30000.00RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   12 EA  3344.89 40138.68 1200.00 14400.00 2000.00  24000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0218 5325400000-E 1510  8 LF  188.00 1504.00 36.00 288.00 210.00  1680.004" WATER LINE

0219 5571000000-E 1515  1 EA  2100.00 2100.00 1050.00 1050.00 2300.00  2300.00**" TAPPING VALVE
(3")
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0220 5571400000-E 1515  2 EA  2425.00 4850.00 1200.00 2400.00 2700.00  5400.004" TAPPING VALVE

0221 5571600000-E 1515  2 EA  4005.00 8010.00 1500.00 3000.00 4500.00  9000.006" TAPPING VALVE

0222 5572000000-E 1515  3 EA  4615.00 13845.00 2250.00 6750.00 5200.00  15600.0010" TAPPING VALVE

0223 5572200000-E 1515  2 EA  5685.00 11370.00 2600.00 5200.00 6400.00  12800.0012" TAPPING VALVE

WALL ITEMS

0173 8801000000-E SP   786 SF  82.51 64852.86 75.00 58950.00 139.00  109254.00MSE RETAIN WALL NO **
(1)

0174 8801000000-E SP   755 SF  84.99 64167.45 70.00 52850.00 136.00  102680.00MSE RETAIN WALL NO **
(2)

0175 8801000000-E SP   349 SF  97.44 34006.56 75.00 26175.00 200.00  69800.00MSE RETAIN WALL NO **
(3)

0176 8801000000-E SP   757 SF  85.42 64662.94 70.00 52990.00 145.00  109765.00MSE RETAIN WALL NO **
(4)

STRUCTURE ITEMS

0177 5260000000-N SP  Lump Sum 116329.00 128000.00  135000.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 18+40.00 -L2-

0178 5260000000-N SP  Lump Sum 116329.00 128000.00  135000.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 57+76.00 -L2-

0179 8017000000-N SP  Lump Sum 8175800.00 13250000.00  6142000.00CM&R TEMP ACCESS ***********
(38+13.81 -L2-)

0180 8035000000-N 402 Lump Sum 655125.00 650000.00  700000.00REMV EXIST STR **********
(38+13.81 -L2-)

0181 8108000000-E 411 10,716.7 LF  527.41 5652094.75 450.00 4822515.00 530.00  5679851.00**'-**" DIA DRILLD PIERS
(4'-0")

0182 8108000000-E 411 6,705.7 LF  617.38 4139965.07 533.00 3574138.10 605.00  4056948.50**'-**" DIA DRILLD PIERS
(5'-0")

0183 8111000000-E 411  3,518 LF  341.61 1201783.98 215.00 756370.00 488.00  1716784.00PERM STL CASING FOR ** PIER
(4'-0")

0184 8111000000-E 411  2,346 LF  379.95 891362.70 250.00 586500.00 512.00  1201152.00PERM STL CASING FOR ** PIER
(5'-0")

0185 8112730000-N 450  2 EA  2200.00 4400.00 2800.00 5600.00 3000.00  6000.00PDA TESTING

0186 8113000000-N 411  49 EA  500.00 24500.00 535.00 26215.00 550.00  26950.00SID INSPECTIONS

0187 8114000000-N 411  86 EA  500.00 43000.00 535.00 46010.00 550.00  47300.00SPT TESTING

0188 8115000000-N 411  49 EA  2500.00 122500.00 2700.00 132300.00 2750.00  134750.00CSL TESTING

0189 8147000000-E 420  202,470 SF  26.00 5264220.00 24.00 4859280.00 32.00  6479040.00REINF CONCRETE DECK SLAB

0190 8161000000-E 420  169,397 SF  0.32 54207.04 0.30 50819.10 0.42  71146.74GROOVING BRIDGE FLOORS

0191 8210000000-N 422 Lump Sum 55000.00 55000.00  78000.00BRG APPR SLAB ***********
(38+13.81 -L2-)

0192 8265000000-E 430 3,360.75 LF  250.00 840187.50 218.00 732643.50 230.00  772972.5054" PRESTR CONCRETE GIRDR

0193 8329000000-E 450  870 LF  118.14 102781.80 80.00 69600.00 75.00  65250.0012" PRESTR CONC PILES

0194 8393000000-N 450  13 EA  1200.00 15600.00 975.00 12675.00 320.00  4160.00PILE REDRIVES

0195 8475000000-E 460  3,789 LF  106.12 402088.68 85.00 322065.00 90.00  341010.00TWO BAR METAL RAIL



BRIDGE #16 OVER INTRACOASTAL WATERWAY ON NC-50/210.

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON,  NC

FLATIRON CONSTRUCTORS INC VECELLIO & GROGAN INC

MORRISVILLE,  NC BECKLEY,  WV

SEP 15, 2016 09:47 AM PENDER 2:00 PM 7 /  22 001

40233.3.1 AUG 16 2016 C203789

TIP NO 0.929 MIB-4929

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0196 8505000000-E 460 3,796.99 LF  59.08 224326.17 58.00 220225.42 48.50  184154.02VERT CONC BARRIER RAIL

0197 8517000000-E 460 3,804.06 LF  57.70 219494.26 65.00 247263.90 56.00  213027.361'-**"X*****"CONC PARAPET
(2'-0" X 2'-6")

0198 8706000000-N SP  Lump Sum 230000.00 265000.00  600000.00EXPANSION JOINT SEALS

0199 8860000000-N SP  Lump Sum 12000.00 8000.00  22000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0200 8860000000-N SP  Lump Sum 93125.55 155000.00  15000.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 1

0201 8860000000-N SP  Lump Sum 73125.55 160000.00  15000.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 2

0202 8860000000-N SP  Lump Sum 30000.00 57000.00  48000.00GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS AT CHANNEL BENTS

0203 8867000000-E SP  7,175.37 LF  315.00 2260241.55 250.00 1793842.50 300.00  2152611.00GENERIC STRUCTURE ITEM (LF)
72" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0204 8867000000-E SP  3,813.16 LF  191.33 729571.90 220.00 838895.20 212.00  808389.92GENERIC STRUCTURE ITEM (LF)
PEDESTRIAN RAILING

0205 8175000000-E 420 8,957.8 CY  560.00 5016368.00 400.00 3583120.00 525.00  4702845.00CLASS AA CONC (BRIDGE)

0206 8224000000-E 425  5,417,195 LB  0.90 4875475.50 0.78 4225412.10 0.94  5092163.30EPOXY COAT REINF STL BRDG

0207 8226000000-E 425  506,375 LB  1.86 941857.50 1.80 911475.00 1.75  886156.25EPOXY CTD SPIR REINF STL BRG

0208 8657000000-N 430 Lump Sum 120000.00 282000.00  330000.00ELASTOMERIC BEARINGS

0209 8867000000-E SP  8,882.8 LF  364.15 3234671.62 288.00 2558246.40 315.00  2798082.00GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0210 8175000000-E 420 9,090.5 CY     CLASS AA CONC (BRIDGE)

0211 8224000000-E 425  5,427,463 LB     EPOXY COAT REINF STL BRDG

0212 8226000000-E 425  506,105 LB     EPOXY CTD SPIR REINF STL BRG

0213 8654000000-N SP  Lump Sum    DISC BEARINGS

0214 8657000000-N 430 Lump Sum    ELASTOMERIC BEARINGS

0215 8860000000-N SP  Lump Sum    GENERIC STRUCTURE ITEM (LS)
ASTM A1010 STRUCTURAL STEEL

0216 8867000000-E SP  2,191.85 LF     GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

 

    TOTAL 53651508.35 TOTAL 53789292.32 TOTAL  54417351.09CONTRACT TOTAL

 

    SUB-TOTAL 7486286.42 SUB-TOTAL 8085116.10 SUB-TOTAL  8365108.50ROADWAY ITEMS

    SUB-TOTAL 227689.81 SUB-TOTAL 190965.00 SUB-TOTAL  391499.00WALL ITEMS

    SUB-TOTAL 45937532.12 SUB-TOTAL 45513211.22 SUB-TOTAL  45660743.59STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2900000.00 3041150.00  3172500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 650000.00 140000.00  425000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 50000.00 40000.00  75000.00GENERIC MISCELLANEOUS ITEM (LS)
INSPECTION VESSEL

0004 0036000000-E 225  3,100 CY  15.00 46500.00 22.70 70370.00 20.00  62000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 4500.00 4500.00 15300.00 15300.00 8500.00  8500.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 325000.00 325000.00  1525000.00GRADING

0007 0106000000-E 230  23,000 CY  20.00 460000.00 21.50 494500.00 15.00  345000.00BORROW EXCAVATION

0008 0134000000-E 240  12 CY  50.00 600.00 56.00 672.00 55.00  660.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   3,850 CY  29.00 111650.00 32.00 123200.00 40.00  154000.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  6,850 SY  3.00 20550.00 3.35 22947.50 3.00  20550.00GEOTEXTILE SOIL STABILIZATION

0011 0248000000-N SP  Lump Sum 40000.00 50000.00  40000.00GENERIC GRADING ITEM (LS)
PERMANENT INFILTRATION BASIN

0012 0318000000-E 300  360 TON 35.00 12600.00 56.00 20160.00 65.00  23400.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,120 SY  3.00 3360.00 3.35 3752.00 3.00  3360.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  2,316 LF  39.00 90324.00 56.00 129696.00 82.00  189912.0015" RCP CULV CLASS IV

0015 0448300000-E 310  688 LF  44.00 30272.00 66.00 45408.00 112.00  77056.0018" RCP CULV CLASS IV

0016 0448400000-E 310  92 LF  56.00 5152.00 100.00 9200.00 98.00  9016.0024" RCP CULV CLASS IV

0017 0448600000-E 310  76 LF  94.00 7144.00 130.00 9880.00 169.00  12844.0036" RCP CULV CLASS IV

0018 0995000000-E 340  679 LF  10.00 6790.00 11.00 7469.00 24.00  16296.00PIPE REMOVAL

0019 0996000000-N 350  3 EA  750.00 2250.00 830.00 2490.00 3350.00  10050.00PIPE CLEAN-OUT

0020 1099500000-E 505  1,000 CY  15.00 15000.00 27.00 27000.00 20.00  20000.00SHALLOW UNDERCUT

0021 1099700000-E 505  1,900 TON 38.00 72200.00 46.50 88350.00 50.00  95000.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  119 TON 40.00 4760.00 72.50 8627.50 115.00  13685.00AGGREGATE BASE COURSE

0023 1297000000-E 607  5,250 SY  5.00 26250.00 3.50 18375.00 3.60  18900.00MILL ASP PVMT *****" DTH
(1-1/2")

0024 1330000000-E 607  1,900 SY  10.00 19000.00 11.50 21850.00 11.00  20900.00INCIDENTAL MILLING

0025 1489000000-E 610  4,710 TON 70.00 329700.00 95.00 447450.00 83.80  394698.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,890 TON 69.00 130410.00 96.00 181440.00 84.55  159799.50ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,630 TON 73.00 118990.00 99.50 162185.00 87.60  142788.00ASP CONC SURF CRS S9.5B

0028 1525000000-E 610  1,850 TON 73.00 135050.00 105.00 194250.00 92.30  170755.00ASP CONC SURF CRS SF9.5A

0029 1575000000-E 620  520 TON 290.00 150800.00 400.00 208000.00 350.00  182000.00ASP FOR PLANT MIX

0030 1693000000-E 654  26 TON 390.00 10140.00 171.00 4446.00 300.00  7800.00ASPH PLT MIX PVMT REPAIR

0031 2022000000-E 815  230 CY  10.00 2300.00 33.00 7590.00 30.00  6900.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  1,000 SY  3.00 3000.00 10.00 10000.00 9.00  9000.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  170 CY  37.00 6290.00 50.00 8500.00 45.00  7650.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  1,000 LF  8.00 8000.00 16.60 16600.00 15.00  15000.006" PERF SUBDRN PIPE

0035 2070000000-N 815  2 EA  275.00 550.00 390.00 780.00 350.00  700.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  12 LF  8.00 96.00 45.00 540.00 40.00  480.006" OUTLET PIPE

0037 2275000000-E SP   3 CY  135.00 405.00 550.00 1650.00 600.00  1800.00FLOWABLE FILL
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0038 2286000000-N 840  51 EA  1650.00 84150.00 2375.00 121125.00 2330.00  118830.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840 3.85 LF  360.00 1386.00 435.00 1674.75 440.00  1694.00MASNRY DRAINAGE STRUCT

0040 2364000000-N 840  3 EA  480.00 1440.00 860.00 2580.00 650.00  1950.00FRAME W/2GRTS 840.16 STD

0041 2366000000-N 840  4 EA  480.00 1920.00 860.00 3440.00 590.00  2360.00FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  480.00 2880.00 850.00 5100.00 590.00  3540.00FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  7 EA  480.00 3360.00 900.00 6300.00 725.00  5075.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  13 EA  480.00 6240.00 905.00 11765.00 725.00  9425.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  10 EA  480.00 4800.00 905.00 9050.00 725.00  7250.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  3 EA  480.00 1440.00 735.00 2205.00 500.00  1500.00FRAME W/COVER STD 840.54

0047 2407000000-N 840  3 EA  480.00 1440.00 735.00 2205.00 1525.00  4575.00STL FRAM W/ 2 GTR, STD 840.37

0048 2451000000-N 852  1 EA  815.00 815.00 905.00 905.00 2715.00  2715.00CONC TRANS SECT FOR DROP INLET

0049 2535000000-E 846  790 LF  12.00 9480.00 15.00 11850.00 27.00  21330.00**"X**" CONCRETE CURB
(9" X 18")

0050 2542000000-E 846  560 LF  15.00 8400.00 17.00 9520.00 23.00  12880.001'-6" CONC CURB & GUTTER

0051 2549000000-E 846  4,490 LF  21.00 94290.00 22.00 98780.00 24.50  110005.002'-6" CONC CURB & GUTTER

0052 2591000000-E 848  1,450 SY  30.00 43500.00 33.00 47850.00 33.25  48212.504" CONCRETE SIDEWALK

0053 2605000000-N 848  47 EA  975.00 45825.00 1100.00 51700.00 710.00  33370.00CONCRETE CURB RAMP

0054 2612000000-E 848  220 SY  48.00 10560.00 53.15 11693.00 75.00  16500.006" CONCRETE DRIVEWAY

0055 2655000000-E 852  1,720 SY  47.00 80840.00 52.00 89440.00 46.75  80410.005" MONO CONC ISLDS (KEY IN)

0056 2738000000-E SP   2,440 SY  30.00 73200.00 34.10 83204.00 36.00  87840.00GENERIC PAVING ITEM (SY)
10' MULTIUSE PATH

0057 2738000000-E SP   420 SY  52.00 21840.00 60.00 25200.00 63.00  26460.00GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0058 2766000000-N SP  Lump Sum 50000.00 95000.00  57000.00GENERIC PAVING ITEM (LS)
32" CONCRETE BARRIER WITH MOMENT SLAB

0059 3030000000-E 862 287.5 LF  25.00 7187.50 20.00 5750.00 140.00  40250.00STL BM GUARDRAIL

0060 3045000000-E 862  25 LF  30.00 750.00 22.00 550.00 30.00  750.00SBGR SHOP CURVED

0061 3105000000-N 862  6 EA  250.00 1500.00 275.00 1650.00 250.00  1500.00SBGR TERM SECT

0062 3150000000-N 862  5 EA  45.00 225.00 50.00 250.00 45.00  225.00ADDIT GUARDRAIL POSTS

0063 3165000000-N SP   1 EA  2800.00 2800.00 2200.00 2200.00 2800.00  2800.00GR ANCHOR TYPE **********
(350, TL-2)

0064 3195000000-N 862  1 EA  950.00 950.00 720.00 720.00 950.00  950.00GR ANCHOR TYPE AT-1

0065 3215000000-N 862  2 EA  2150.00 4300.00 1715.00 3430.00 2150.00  4300.00GR ANCHOR TYPE III

0066 3360000000-E 863  40 LF  10.00 400.00 2.20 88.00 10.00  400.00REMOVE EXISTING GUARDRAIL

0067 3536000000-E 866  328 LF  8.00 2624.00 10.00 3280.00 9.00  2952.00CHN LK FENCE 48" FABRIC

0068 3542000000-E 866  27 EA  45.00 1215.00 33.00 891.00 30.00  810.00MET LINE PST 48" CL FEN

0069 3548000000-E 866  10 EA  150.00 1500.00 55.00 550.00 50.00  500.00MET TERM PST 48" CL FEN

0070 3575000000-E SP   370 LF  95.00 35150.00 55.00 20350.00 140.00  51800.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL
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0071 3649000000-E 876  19 TON 50.00 950.00 80.00 1520.00 119.00  2261.00RIP RAP, CLASS B

0072 3656000000-E 876  2,321 SY  3.00 6963.00 3.00 6963.00 3.00  6963.00GEOTEXTILE FOR DRAINGE

0073 4072000000-E 903  1,235 LF  6.50 8027.50 7.20 8892.00 6.50  8027.50SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  3 EA  100.00 300.00 110.00 330.00 100.00  300.00SIGN ERECTION, TYPE D

0075 4102000000-N 904  81 EA  65.00 5265.00 72.00 5832.00 65.00  5265.00SIGN ERECTION, TYPE E

0076 4108000000-N 904  4 EA  100.00 400.00 110.00 440.00 100.00  400.00SIGN ERECTION, TYPE F

0077 4155000000-N 907  40 EA  2.50 100.00 2.75 110.00 2.50  100.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  611 SF  6.50 3971.50 7.20 4399.20 6.50  3971.50WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  320 SF  8.50 2720.00 26.00 8320.00 51.00  16320.00WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  302 SF  6.50 1963.00 7.20 2174.40 6.50  1963.00WORK ZONE SIGNS (BARR)

0081 4420000000-N 1120  2 EA  9300.00 18600.00 10700.00 21400.00 27400.00  54800.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  28 DAY 50.00 1400.00 110.00 3080.00 375.00  10500.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  100 EA  41.25 4125.00 94.00 9400.00 71.00  7100.00DRUMS

0084 4435000000-N 1135  20 EA  17.00 340.00 45.00 900.00 15.00  300.00CONES

0085 4445000000-E 1145  256 LF  18.00 4608.00 20.00 5120.00 21.00  5376.00BARRICADES (TYPE III)

0086 4455000000-N 1150  540 DAY 200.00 108000.00 245.00 132300.00 250.00  135000.00FLAGGER

0087 4507000000-E 1170  250 LF  38.00 9500.00 42.00 10500.00 38.00  9500.00WATER FILLED BARRIER

0088 4510000000-N SP   16 HR  75.00 1200.00 115.00 1840.00 60.00  960.00LAW ENFORCEMENT

0089 4516000000-N 1180  130 EA  26.50 3445.00 63.00 8190.00 41.01  5331.30SKINNY DRUM

0090 4590000000-E SP   50 LF  50.00 2500.00 23.60 1180.00 50.00  2500.00GENERIC TRAFFIC CONTROL ITEM (LF)
FIXED OBJECT DELINEATION

0091 4650000000-N 1251  125 EA  7.00 875.00 7.75 968.75 6.00  750.00TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  13,600 LF  1.00 13600.00 0.90 12240.00 1.20  16320.00THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  4,900 LF  1.00 4900.00 1.05 5145.00 1.45  7105.00THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  950 LF  2.50 2375.00 2.75 2612.50 2.70  2565.00THERMO PVT MKG LINES 8"90 MILS

0095 4697000000-E 1205  229 LF  3.00 687.00 3.30 755.70 3.20  732.80THERMO PVT MKG LINE 8"120 MILS

0096 4702000000-E 1205  126 LF  3.50 441.00 3.90 491.40 4.30  541.8012"WIDE THERMO 120 MILS

0097 4710000000-E 1205  2,725 LF  6.00 16350.00 6.65 18121.25 6.45  17576.2524"WIDE THERMO 120 MILS

0098 4725000000-E 1205  90 EA  130.00 11700.00 144.00 12960.00 90.00  8100.00THERMO PVT SYMBOL 90MILS

0099 4770000000-E 1205  20,400 LF  2.00 40800.00 2.20 44880.00 1.65  33660.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0100 4805000000-N 1205  4 EA  250.00 1000.00 275.00 1100.00 1500.00  6000.00COLD APPL PLASTIC SYM TYPE **
(II)

0101 4805000000-N 1205  20 EA  200.00 4000.00 221.00 4420.00 185.00  3700.00COLD APPL PLASTIC SYM TYPE **
(IV)

0102 4810000000-E 1205  28,030 LF  0.35 9810.50 0.40 11212.00 0.25  7007.50PAINT PVMT MARKINGS 4"

0103 4820000000-E 1205  320 LF  2.00 640.00 2.20 704.00 0.75  240.00PAINT PVMT MARKINGS 8"

0104 4835000000-E 1205  100 LF  4.00 400.00 4.45 445.00 3.00  300.00PAINT PVT MKG LINES 24"

0105 4845000000-N 1205  50 EA  70.00 3500.00 77.50 3875.00 45.00  2250.00PAINT PVT MKG SYMBOL

0106 4847000000-E 1205  11,920 LF  1.35 16092.00 1.50 17880.00 2.60  30992.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0107 4847110000-E 1205  260 LF  3.00 780.00 3.30 858.00 5.50  1430.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0108 4850000000-E 1205  2,000 LF  1.50 3000.00 1.65 3300.00 0.75  1500.00LINE REMOVAL 4" WIDE

0109 4860000000-E 1205  100 LF  2.50 250.00 2.75 275.00 1.50  150.00LINE REMOVAL 8" WIDE

0110 4900000000-N 1251  150 EA  8.00 1200.00 8.85 1327.50 6.50  975.00PERM RAISED PVMT MARKERS

0111 5325600000-E 1510  34 LF  55.00 1870.00 60.90 2070.60 228.00  7752.006" WATER LINE

0112 5326000000-E 1510  763 LF  77.00 58751.00 85.25 65045.75 194.00  148022.0010" WATER LINE

0113 5326200000-E 1510  372 LF  73.00 27156.00 80.80 30057.60 199.00  74028.0012" WATER LINE

0114 5540000000-E 1515  2 EA  925.00 1850.00 1025.00 2050.00 1725.00  3450.006" VALVE

0115 5552000000-E 1515  3 EA  1375.00 4125.00 1520.00 4560.00 3469.00  10407.0010" VALVE

0116 5648000000-N 1515  1 EA  1375.00 1375.00 1520.00 1520.00 5135.00  5135.00RELOCATE WATER METER

0117 5649000000-N 1515  7 EA  1375.00 9625.00 1520.00 10640.00 3735.00  26145.00RECONNECT WATER METER

0118 5666000000-E 1515  2 EA  4740.00 9480.00 5250.00 10500.00 8700.00  17400.00FIRE HYDRANT

0119 5691400000-E 1520  557 LF  93.00 51801.00 103.00 57371.00 232.00  129224.0010" SANITARY GRAVITY SEWER

0120 5691500000-E 1520  827 LF  98.00 81046.00 108.00 89316.00 190.00  157130.0012" SANITARY GRAVITY SEWER

0121 5709300000-E 1520  481 LF  58.50 28138.50 65.00 31265.00 127.00  61087.006" FORCE MAIN SEWER

0122 5709400000-E 1520  680 LF  80.75 54910.00 89.40 60792.00 214.00  145520.008" FORCE MAIN SEWER

0123 5709600000-E 1520  1,250 LF  118.00 147500.00 130.00 162500.00 250.00  312500.0012" FORCE MAIN SEWER

0124 5775000000-E 1525  13 EA  2300.00 29900.00 2546.00 33098.00 4535.00  58955.004' DIA UTILITY MANHOLE

0125 5781000000-E 1525 69.4 LF  140.00 9716.00 155.00 10757.00 454.00  31507.60UTILITY MANHOLE WALL, 4' DIA

0126 5798000000-E 1530  236 LF  10.00 2360.00 5.50 1298.00 12.50  2950.00ABANDON **" UTILITY PIPE
(3")

0127 5798000000-E 1530  402 LF  10.00 4020.00 5.50 2211.00 11.50  4623.00ABANDON **" UTILITY PIPE
(4")

0128 5800000000-E 1530  835 LF  10.00 8350.00 5.50 4592.50 13.50  11272.50ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,217 LF  10.00 12170.00 8.30 10101.10 19.50  23731.50ABANDON 8" UTILITY PIPE

0130 5802000000-E 1530  1,104 LF  10.00 11040.00 11.00 12144.00 20.00  22080.00ABANDON 10" UTILITY PIPE

0131 5804000000-E 1530  679 LF  10.00 6790.00 13.30 9030.70 23.00  15617.00ABANDON 12" UTILITY PIPE

0132 5816000000-N 1530  4 EA  650.00 2600.00 720.00 2880.00 1585.00  6340.00ABANDON UTILITY MANHOLE

0133 5835600000-E 1540  133 LF  80.00 10640.00 88.50 11770.50 112.00  14896.0012" ENCASEMENT PIPE

0134 5835700000-E 1540  499 LF  120.00 59880.00 132.00 65868.00 119.00  59381.0016" ENCASEMENT PIPE

0135 5871700000-E 1550  119 LF  275.00 32725.00 304.50 36235.50 125.00  14875.0012" TRENCHLESS INSTALL (IN SOIL)

0136 5871710000-E 1550  13 LF  275.00 3575.00 304.50 3958.50 125.00  1625.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5871900000-E 1550  449 LF  275.00 123475.00 304.50 136720.50 135.00  60615.0016" TRENCHLESS INSTALL (IN SOIL)

0138 5871910000-E 1550  50 LF  275.00 13750.00 304.50 15225.00 135.00  6750.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0139 5882000000-N SP   3 EA  9200.00 27600.00 10185.00 30555.00 17355.00  52065.00GENERIC UTILITY ITEM (EA)
10" INSERT VALVE

0140 5882000000-N SP   3 EA  10200.00 30600.00 11295.00 33885.00 20800.00  62400.00GENERIC UTILITY ITEM (EA)
12" INSERT VALVE

0141 5882000000-N SP   2 EA  4500.00 9000.00 4980.00 9960.00 6315.00  12630.00GENERIC UTILITY ITEM (EA)
12" PLUG VALVE
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0142 5882000000-N SP   1 EA  4800.00 4800.00 5300.00 5300.00 7415.00  7415.00GENERIC UTILITY ITEM (EA)
3" INSERT VALVE

0143 5882000000-N SP   2 EA  5500.00 11000.00 6100.00 12200.00 7510.00  15020.00GENERIC UTILITY ITEM (EA)
4" INSERT VALVE

0144 5882000000-N SP   2 EA  6100.00 12200.00 6755.00 13510.00 10375.00  20750.00GENERIC UTILITY ITEM (EA)
6" INSERT VALVE

0145 5882000000-N SP   2 EA  3500.00 7000.00 3875.00 7750.00 2584.00  5168.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0146 5882000000-N SP   1 EA  6800.00 6800.00 7530.00 7530.00 11370.00  11370.00GENERIC UTILITY ITEM (EA)
8" INSERT VALVE

0147 5882000000-N SP   2 EA  1800.00 3600.00 1995.00 3990.00 1160.00  2320.00GENERIC UTILITY ITEM (EA)
SALVAGE FIRE HYDRANT

0148 5882000000-N SP   1 EA  500.00 500.00 555.00 555.00 700.00  700.00GENERIC UTILITY ITEM (EA)
SALVAGE WATER METER

0149 6000000000-E 1605  17,625 LF  2.00 35250.00 2.90 51112.50 1.90  33487.50TEMPORARY SILT FENCE

0150 6006000000-E 1610  750 TON 49.00 36750.00 70.00 52500.00 75.00  56250.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  505 TON 49.75 25123.75 71.25 35981.25 90.00  45450.00EROS CONTRL STONE CL B

0152 6012000000-E 1610  940 TON 36.75 34545.00 58.00 54520.00 73.00  68620.00SEDIMENT CONTROL STONE

0153 6015000000-E 1615 23.5 ACR 650.00 15275.00 720.00 16920.00 640.00  15040.00TEMPORARY MULCHING

0154 6018000000-E 1620  900 LB  3.00 2700.00 3.30 2970.00 2.00  1800.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620 4.5 TON 900.00 4050.00 1000.00 4500.00 675.00  3037.50FERT FOR TEMP SEEDING

0156 6024000000-E 1622  470 LF  8.75 4112.50 10.00 4700.00 19.44  9136.80TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   3,300 LF  2.50 8250.00 2.10 6930.00 1.90  6270.00SAFETY FENCE

0158 6030000000-E 1630  420 CY  15.00 6300.00 25.00 10500.00 20.00  8400.00SILT EXCAVATION

0159 6036000000-E 1631  2,500 SY  1.85 4625.00 2.00 5000.00 2.35  5875.00MATTING FOR EROS CONTROL

0160 6037000000-E SP   100 SY  3.25 325.00 3.60 360.00 5.75  575.00COIR FIBER MAT

0161 6042000000-E 1632  3,540 LF  4.75 16815.00 6.00 21240.00 5.50  19470.001/4" HARDWARE CLOTH

0162 6048000000-E SP   100 SY  32.00 3200.00 50.00 5000.00 30.60  3060.00FLOAT TURBIDITY CURTAIN

0163 6071012000-E SP   280 LF  12.50 3500.00 17.15 4802.00 15.50  4340.00COIR FIBER WATTLE

0164 6071030000-E 1640  260 LF  3.25 845.00 3.60 936.00 10.50  2730.00COIR FIBER BAFFLE

0165 6084000000-E 1660  15 ACR 2500.00 37500.00 2770.00 41550.00 1750.00  26250.00SEEDING AND MULCHING

0166 6087000000-E 1660  18 ACR 200.00 3600.00 220.00 3960.00 150.00  2700.00MOWING

0167 6090000000-E 1661  250 LB  12.00 3000.00 13.30 3325.00 9.00  2250.00SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.75 TON 950.00 712.50 1050.00 787.50 600.00  450.00FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  350 LB  12.00 4200.00 13.30 4655.00 8.00  2800.00SEED FOR SUPP SEEDING

0170 6108000000-E 1665 10.25 TON 950.00 9737.50 1050.00 10762.50 600.00  6150.00FERTILIZER TOPDRESSING

0171 6117000000-N SP   150 EA  125.00 18750.00 390.00 58500.00 475.00  71250.00RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   12 EA  1000.00 12000.00 2125.00 25500.00 3560.00  42720.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0218 5325400000-E 1510  8 LF  200.00 1600.00 208.00 1664.00 318.00  2544.004" WATER LINE

0219 5571000000-E 1515  1 EA  2100.00 2100.00 2325.00 2325.00 3567.00  3567.00**" TAPPING VALVE
(3")
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0220 5571400000-E 1515  2 EA  2400.00 4800.00 2685.00 5370.00 3643.00  7286.004" TAPPING VALVE

0221 5571600000-E 1515  2 EA  4000.00 8000.00 4335.00 8670.00 4700.00  9400.006" TAPPING VALVE

0222 5572000000-E 1515  3 EA  4600.00 13800.00 5110.00 15330.00 7625.00  22875.0010" TAPPING VALVE

0223 5572200000-E 1515  2 EA  5600.00 11200.00 6295.00 12590.00 9475.00  18950.0012" TAPPING VALVE

WALL ITEMS

0173 8801000000-E SP   786 SF  95.00 74670.00 120.00 94320.00 112.00  88032.00MSE RETAIN WALL NO **
(1)

0174 8801000000-E SP   755 SF  95.00 71725.00 120.00 90600.00 116.00  87580.00MSE RETAIN WALL NO **
(2)

0175 8801000000-E SP   349 SF  95.00 33155.00 120.00 41880.00 158.00  55142.00MSE RETAIN WALL NO **
(3)

0176 8801000000-E SP   757 SF  95.00 71915.00 120.00 90840.00 125.00  94625.00MSE RETAIN WALL NO **
(4)

STRUCTURE ITEMS

0177 5260000000-N SP  Lump Sum 100000.00 145000.00  116329.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 18+40.00 -L2-

0178 5260000000-N SP  Lump Sum 100000.00 145000.00  116329.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 57+76.00 -L2-

0179 8017000000-N SP  Lump Sum 11000000.00 10390388.00  11320000.00CM&R TEMP ACCESS ***********
(38+13.81 -L2-)

0180 8035000000-N 402 Lump Sum 347500.00 450000.00  1200000.00REMV EXIST STR **********
(38+13.81 -L2-)

0181 8108000000-E 411 10,716.7 LF  510.00 5465517.00 560.00 6001352.00 510.00  5465517.00**'-**" DIA DRILLD PIERS
(4'-0")

0182 8108000000-E 411 6,705.7 LF  575.00 3855777.50 665.00 4459290.50 574.00  3849071.80**'-**" DIA DRILLD PIERS
(5'-0")

0183 8111000000-E 411  3,518 LF  200.00 703600.00 340.00 1196120.00 252.00  886536.00PERM STL CASING FOR ** PIER
(4'-0")

0184 8111000000-E 411  2,346 LF  250.00 586500.00 385.00 903210.00 339.00  795294.00PERM STL CASING FOR ** PIER
(5'-0")

0185 8112730000-N 450  2 EA  2750.00 5500.00 5300.00 10600.00 4900.00  9800.00PDA TESTING

0186 8113000000-N 411  49 EA  250.00 12250.00 560.00 27440.00 500.00  24500.00SID INSPECTIONS

0187 8114000000-N 411  86 EA  2000.00 172000.00 560.00 48160.00 500.00  43000.00SPT TESTING

0188 8115000000-N 411  49 EA  1000.00 49000.00 2800.00 137200.00 9200.00  450800.00CSL TESTING

0189 8147000000-E 420  202,470 SF  33.00 6681510.00 29.57 5987037.90 34.25  6934597.50REINF CONCRETE DECK SLAB

0190 8161000000-E 420  169,397 SF  0.50 84698.50 0.50 84698.50 0.29  49125.13GROOVING BRIDGE FLOORS

0191 8210000000-N 422 Lump Sum 60000.00 65000.00  79700.00BRG APPR SLAB ***********
(38+13.81 -L2-)

0192 8265000000-E 430 3,360.75 LF  320.00 1075440.00 231.00 776333.25 251.50  845228.6354" PRESTR CONCRETE GIRDR

0193 8329000000-E 450  870 LF  200.00 174000.00 92.00 80040.00 57.51  50033.7012" PRESTR CONC PILES

0194 8393000000-N 450  13 EA  230.00 2990.00 230.00 2990.00 118.50  1540.50PILE REDRIVES

0195 8475000000-E 460  3,789 LF  115.00 435735.00 110.00 416790.00 104.50  395950.50TWO BAR METAL RAIL
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0196 8505000000-E 460 3,796.99 LF  60.00 227819.40 120.00 455638.80 77.25  293317.48VERT CONC BARRIER RAIL

0197 8517000000-E 460 3,804.06 LF  65.00 247263.90 120.00 456487.20 56.50  214929.391'-**"X*****"CONC PARAPET
(2'-0" X 2'-6")

0198 8706000000-N SP  Lump Sum 275000.00 280000.00  351000.00EXPANSION JOINT SEALS

0199 8860000000-N SP  Lump Sum 5000.00 1000.00  15000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0200 8860000000-N SP  Lump Sum 275000.00 160000.00  142500.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 1

0201 8860000000-N SP  Lump Sum 225000.00 170000.00  148500.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 2

0202 8860000000-N SP  Lump Sum 60000.00 48000.00  74000.00GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS AT CHANNEL BENTS

0203 8867000000-E SP  7,175.37 LF  360.00 2583133.20 346.00 2482678.02 296.00  2123909.52GENERIC STRUCTURE ITEM (LF)
72" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0204 8867000000-E SP  3,813.16 LF  270.00 1029553.20 300.00 1143948.00 233.50  890372.86GENERIC STRUCTURE ITEM (LF)
PEDESTRIAN RAILING

0205 8175000000-E 420 8,957.8 CY  680.00 6091304.00 705.00 6315249.00 769.00  6888548.20CLASS AA CONC (BRIDGE)

0206 8224000000-E 425  5,417,195 LB  1.00 5417195.00 0.90 4875475.50 0.85  4604615.75EPOXY COAT REINF STL BRDG

0207 8226000000-E 425  506,375 LB  2.10 1063387.50 1.69 855773.75 2.00  1012750.00EPOXY CTD SPIR REINF STL BRG

0208 8657000000-N 430 Lump Sum 200000.00 305000.00  120000.00ELASTOMERIC BEARINGS

0209 8867000000-E SP  8,882.8 LF  390.00 3464292.00 347.00 3082331.60 315.00  2798082.00GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0210 8175000000-E 420 9,090.5 CY     CLASS AA CONC (BRIDGE)

0211 8224000000-E 425  5,427,463 LB     EPOXY COAT REINF STL BRDG

0212 8226000000-E 425  506,105 LB     EPOXY CTD SPIR REINF STL BRG

0213 8654000000-N SP  Lump Sum    DISC BEARINGS

0214 8657000000-N 430 Lump Sum    ELASTOMERIC BEARINGS

0215 8860000000-N SP  Lump Sum    GENERIC STRUCTURE ITEM (LS)
ASTM A1010 STRUCTURAL STEEL

0216 8867000000-E SP  2,191.85 LF     GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

 

    TOTAL 60304634.95 TOTAL 60823231.47 TOTAL  63378839.01CONTRACT TOTAL

 

    SUB-TOTAL 7977203.75 SUB-TOTAL 8547359.45 SUB-TOTAL  10742582.05ROADWAY ITEMS

    SUB-TOTAL 251465.00 SUB-TOTAL 317640.00 SUB-TOTAL  325379.00WALL ITEMS

    SUB-TOTAL 52075966.20 SUB-TOTAL 51958232.02 SUB-TOTAL  52310877.96STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4000000.00 3350750.55  3500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 730000.00 3598315.49  100000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 60000.00 33951.00  50000.00GENERIC MISCELLANEOUS ITEM (LS)
INSPECTION VESSEL

0004 0036000000-E 225  3,100 CY  16.00 49600.00 16.40 50840.00 15.00  46500.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 4700.00 4700.00 4920.04 4920.04 80000.00  80000.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 300000.00 276616.21  248000.00GRADING

0007 0106000000-E 230  23,000 CY  20.00 460000.00 21.27 489210.00 19.45  447350.00BORROW EXCAVATION

0008 0134000000-E 240  12 CY  53.00 636.00 54.67 656.04 50.00  600.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   3,850 CY  31.00 119350.00 31.71 122083.50 29.00  111650.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  6,850 SY  3.00 20550.00 3.28 22468.00 3.00  20550.00GEOTEXTILE SOIL STABILIZATION

0011 0248000000-N SP  Lump Sum 47000.00 48560.79  44415.00GENERIC GRADING ITEM (LS)
PERMANENT INFILTRATION BASIN

0012 0318000000-E 300  360 TON 37.00 13320.00 38.27 13777.20 35.00  12600.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  1,120 SY  3.00 3360.00 3.28 3673.60 3.00  3360.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  2,316 LF  41.00 94956.00 42.64 98754.24 39.00  90324.0015" RCP CULV CLASS IV

0015 0448300000-E 310  688 LF  46.00 31648.00 47.67 32796.96 43.60  29996.8018" RCP CULV CLASS IV

0016 0448400000-E 310  92 LF  59.00 5428.00 61.23 5633.16 56.00  5152.0024" RCP CULV CLASS IV

0017 0448600000-E 310  76 LF  100.00 7600.00 102.77 7810.52 94.00  7144.0036" RCP CULV CLASS IV

0018 0995000000-E 340  679 LF  11.00 7469.00 10.93 7421.47 10.00  6790.00PIPE REMOVAL

0019 0996000000-N 350  3 EA  785.00 2355.00 820.01 2460.03 750.00  2250.00PIPE CLEAN-OUT

0020 1099500000-E 505  1,000 CY  16.00 16000.00 16.40 16400.00 15.00  15000.00SHALLOW UNDERCUT

0021 1099700000-E 505  1,900 TON 36.00 68400.00 37.77 71763.00 34.55  65645.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  119 TON 36.00 4284.00 37.77 4494.63 34.55  4111.45AGGREGATE BASE COURSE

0023 1297000000-E 607  5,250 SY  3.00 15750.00 2.99 15697.50 6.30  33075.00MILL ASP PVMT *****" DTH
(1-1/2")

0024 1330000000-E 607  1,900 SY  10.00 19000.00 8.49 16131.00 10.05  19095.00INCIDENTAL MILLING

0025 1489000000-E 610  4,710 TON 85.00 400350.00 78.72 370771.20 72.75  342652.50ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,890 TON 85.00 160650.00 77.63 146720.70 71.75  135607.50ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,630 TON 88.00 143440.00 82.00 133660.00 75.75  123472.50ASP CONC SURF CRS S9.5B

0028 1525000000-E 610  1,850 TON 93.00 172050.00 82.00 151700.00 75.75  140137.50ASP CONC SURF CRS SF9.5A

0029 1575000000-E 620  520 TON 350.00 182000.00 328.00 170560.00 303.00  157560.00ASP FOR PLANT MIX

0030 1693000000-E 654  26 TON 300.00 7800.00 437.34 11370.84 404.00  10504.00ASPH PLT MIX PVMT REPAIR

0031 2022000000-E 815  230 CY  11.00 2530.00 45.09 10370.70 10.00  2300.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  1,000 SY  3.00 3000.00 9.84 9840.00 3.00  3000.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  170 CY  39.00 6630.00 49.20 8364.00 36.75  6247.50SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  1,000 LF  9.00 9000.00 16.40 16400.00 8.00  8000.006" PERF SUBDRN PIPE

0035 2070000000-N 815  2 EA  288.00 576.00 382.67 765.34 275.00  550.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  12 LF  9.00 108.00 43.73 524.76 12.00  144.006" OUTLET PIPE

0037 2275000000-E SP   3 CY  141.00 423.00 147.60 442.80 135.00  405.00FLOWABLE FILL
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0038 2286000000-N 840  51 EA  1725.00 87975.00 1804.01 92004.51 1650.00  84150.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840 3.85 LF  377.00 1451.45 393.60 1515.36 360.00  1386.00MASNRY DRAINAGE STRUCT

0040 2364000000-N 840  3 EA  418.00 1254.00 437.34 1312.02 400.00  1200.00FRAME W/2GRTS 840.16 STD

0041 2366000000-N 840  4 EA  525.00 2100.00 546.67 2186.68 500.00  2000.00FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  470.00 2820.00 492.01 2952.06 450.00  2700.00FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  7 EA  525.00 3675.00 546.67 3826.69 500.00  3500.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  13 EA  525.00 6825.00 546.67 7106.71 500.00  6500.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  10 EA  525.00 5250.00 546.67 5466.70 500.00  5000.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  3 EA  425.00 1275.00 453.74 1361.22 415.00  1245.00FRAME W/COVER STD 840.54

0047 2407000000-N 840  3 EA  470.00 1410.00 492.00 1476.00 450.00  1350.00STL FRAM W/ 2 GTR, STD 840.37

0048 2451000000-N 852  1 EA  851.00 851.00 891.08 891.08 815.00  815.00CONC TRANS SECT FOR DROP INLET

0049 2535000000-E 846  790 LF  12.00 9480.00 13.12 10364.80 12.00  9480.00**"X**" CONCRETE CURB
(9" X 18")

0050 2542000000-E 846  560 LF  15.00 8400.00 16.40 9184.00 15.00  8400.001'-6" CONC CURB & GUTTER

0051 2549000000-E 846  4,490 LF  20.00 89800.00 21.32 95726.80 19.50  87555.002'-6" CONC CURB & GUTTER

0052 2591000000-E 848  1,450 SY  30.00 43500.00 32.80 47560.00 30.00  43500.004" CONCRETE SIDEWALK

0053 2605000000-N 848  47 EA  975.00 45825.00 1066.01 50102.47 975.00  45825.00CONCRETE CURB RAMP

0054 2612000000-E 848  220 SY  48.00 10560.00 52.48 11545.60 48.00  10560.006" CONCRETE DRIVEWAY

0055 2655000000-E 852  1,720 SY  47.00 80840.00 51.39 88390.80 47.00  80840.005" MONO CONC ISLDS (KEY IN)

0056 2738000000-E SP   2,440 SY  30.00 73200.00 32.80 80032.00 30.00  73200.00GENERIC PAVING ITEM (SY)
10' MULTIUSE PATH

0057 2738000000-E SP   420 SY  52.00 21840.00 56.85 23877.00 52.00  21840.00GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0058 2766000000-N SP  Lump Sum 5760.00 57553.42  100000.00GENERIC PAVING ITEM (LS)
32" CONCRETE BARRIER WITH MOMENT SLAB

0059 3030000000-E 862 287.5 LF  15.00 4312.50 27.33 7857.38 20.60  5922.50STL BM GUARDRAIL

0060 3045000000-E 862  25 LF  16.00 400.00 32.80 820.00 20.00  500.00SBGR SHOP CURVED

0061 3105000000-N 862  6 EA  69.00 414.00 273.34 1640.04 250.00  1500.00SBGR TERM SECT

0062 3150000000-N 862  5 EA  42.00 210.00 49.20 246.00 45.00  225.00ADDIT GUARDRAIL POSTS

0063 3165000000-N SP   1 EA  1750.00 1750.00 3061.36 3061.36 2000.00  2000.00GR ANCHOR TYPE **********
(350, TL-2)

0064 3195000000-N 862  1 EA  1500.00 1500.00 1038.68 1038.68 650.00  650.00GR ANCHOR TYPE AT-1

0065 3215000000-N 862  2 EA  1450.00 2900.00 2350.69 4701.38 1550.00  3100.00GR ANCHOR TYPE III

0066 3360000000-E 863  40 LF  1.00 40.00 10.93 437.20 2.00  80.00REMOVE EXISTING GUARDRAIL

0067 3536000000-E 866  328 LF  7.00 2296.00 8.75 2870.00 8.00  2624.00CHN LK FENCE 48" FABRIC

0068 3542000000-E 866  27 EA  19.00 513.00 49.20 1328.40 45.00  1215.00MET LINE PST 48" CL FEN

0069 3548000000-E 866  10 EA  25.00 250.00 164.00 1640.00 150.00  1500.00MET TERM PST 48" CL FEN

0070 3575000000-E SP   370 LF  45.00 16650.00 103.32 38228.40 94.50  34965.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL
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0071 3649000000-E 876  19 TON 52.00 988.00 54.39 1033.41 49.75  945.25RIP RAP, CLASS B

0072 3656000000-E 876  2,321 SY  3.00 6963.00 3.28 7612.88 3.00  6963.00GEOTEXTILE FOR DRAINGE

0073 4072000000-E 903  1,235 LF  5.00 6175.00 5.52 6817.20 5.05  6236.75SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  3 EA  110.00 330.00 120.27 360.81 110.00  330.00SIGN ERECTION, TYPE D

0075 4102000000-N 904  81 EA  75.00 6075.00 82.00 6642.00 75.00  6075.00SIGN ERECTION, TYPE E

0076 4108000000-N 904  4 EA  120.00 480.00 131.20 524.80 120.00  480.00SIGN ERECTION, TYPE F

0077 4155000000-N 907  40 EA  5.00 200.00 5.47 218.80 5.00  200.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  611 SF  7.00 4277.00 7.49 4576.39 6.85  4185.35WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  320 SF  9.00 2880.00 3.71 1187.20 8.75  2800.00WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  302 SF  8.00 2416.00 7.82 2361.64 7.15  2159.30WORK ZONE SIGNS (BARR)

0081 4420000000-N 1120  2 EA  9789.00 19578.00 12696.92 25393.84 12000.00  24000.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  28 DAY 35.00 980.00 38.27 1071.56 35.00  980.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  100 EA  40.00 4000.00 53.69 5369.00 40.00  4000.00DRUMS

0084 4435000000-N 1135  20 EA  16.00 320.00 22.42 448.40 16.00  320.00CONES

0085 4445000000-E 1145  256 LF  22.00 5632.00 23.40 5990.40 21.40  5478.40BARRICADES (TYPE III)

0086 4455000000-N 1150  540 DAY 29.00 15660.00 204.94 110667.60 200.00  108000.00FLAGGER

0087 4507000000-E 1170  250 LF  68.00 17000.00 74.35 18587.50 68.00  17000.00WATER FILLED BARRIER

0088 4510000000-N SP   16 HR  54.00 864.00 54.67 874.72 50.00  800.00LAW ENFORCEMENT

0089 4516000000-N 1180  130 EA  28.00 3640.00 35.60 4628.00 28.00  3640.00SKINNY DRUM

0090 4590000000-E SP   50 LF  10.00 500.00 64.64 3232.00 20.00  1000.00GENERIC TRAFFIC CONTROL ITEM (LF)
FIXED OBJECT DELINEATION

0091 4650000000-N 1251  125 EA  7.00 875.00 5.47 683.75 7.00  875.00TEMP RAISED PVMT MRKS

0092 4685000000-E 1205  13,600 LF  1.00 13600.00 1.04 14144.00 0.80  10880.00THERMO PVT MKG LINES 4"90

0093 4686000000-E 1205  4,900 LF  1.00 4900.00 1.69 8281.00 0.95  4655.00THERMO PVT MKG LINES 4"120

0094 4695000000-E 1205  950 LF  3.00 2850.00 3.28 3116.00 2.50  2375.00THERMO PVT MKG LINES 8"90 MILS

0095 4697000000-E 1205  229 LF  3.00 687.00 3.28 751.12 3.00  687.00THERMO PVT MKG LINE 8"120 MILS

0096 4702000000-E 1205  126 LF  4.00 504.00 7.65 963.90 3.50  441.0012"WIDE THERMO 120 MILS

0097 4710000000-E 1205  2,725 LF  6.00 16350.00 10.93 29784.25 6.00  16350.0024"WIDE THERMO 120 MILS

0098 4725000000-E 1205  90 EA  130.00 11700.00 109.33 9839.70 130.00  11700.00THERMO PVT SYMBOL 90MILS

0099 4770000000-E 1205  20,400 LF  2.00 40800.00 1.75 35700.00 2.00  40800.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0100 4805000000-N 1205  4 EA  250.00 1000.00 1640.01 6560.04 250.00  1000.00COLD APPL PLASTIC SYM TYPE **
(II)

0101 4805000000-N 1205  20 EA  200.00 4000.00 273.34 5466.80 200.00  4000.00COLD APPL PLASTIC SYM TYPE **
(IV)

0102 4810000000-E 1205  28,030 LF  0.35 9810.50 0.82 22984.60 0.35  9810.50PAINT PVMT MARKINGS 4"

0103 4820000000-E 1205  320 LF  2.00 640.00 2.19 700.80 2.00  640.00PAINT PVMT MARKINGS 8"

0104 4835000000-E 1205  100 LF  4.00 400.00 4.37 437.00 4.00  400.00PAINT PVT MKG LINES 24"

0105 4845000000-N 1205  50 EA  70.00 3500.00 27.33 1366.50 70.00  3500.00PAINT PVT MKG SYMBOL

0106 4847000000-E 1205  11,920 LF  2.00 23840.00 2.73 32541.60 1.35  16092.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0107 4847110000-E 1205  260 LF  3.00 780.00 5.47 1422.20 3.00  780.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0108 4850000000-E 1205  2,000 LF  2.00 4000.00 1.09 2180.00 1.50  3000.00LINE REMOVAL 4" WIDE

0109 4860000000-E 1205  100 LF  2.50 250.00 2.19 219.00 2.50  250.00LINE REMOVAL 8" WIDE

0110 4900000000-N 1251  150 EA  8.00 1200.00 5.47 820.50 8.00  1200.00PERM RAISED PVMT MARKERS

0111 5325600000-E 1510  34 LF  55.00 1870.00 60.13 2044.42 34.00  1156.006" WATER LINE

0112 5326000000-E 1510  763 LF  77.00 58751.00 84.19 64236.97 77.00  58751.0010" WATER LINE

0113 5326200000-E 1510  372 LF  73.00 27156.00 79.81 29689.32 73.00  27156.0012" WATER LINE

0114 5540000000-E 1515  2 EA  925.00 1850.00 1011.34 2022.68 925.00  1850.006" VALVE

0115 5552000000-E 1515  3 EA  1375.00 4125.00 1503.35 4510.05 1375.00  4125.0010" VALVE

0116 5648000000-N 1515  1 EA  1375.00 1375.00 1503.35 1503.35 1375.00  1375.00RELOCATE WATER METER

0117 5649000000-N 1515  7 EA  1375.00 9625.00 1503.34 10523.38 1375.00  9625.00RECONNECT WATER METER

0118 5666000000-E 1515  2 EA  4740.00 9480.00 5182.44 10364.88 4740.00  9480.00FIRE HYDRANT

0119 5691400000-E 1520  557 LF  93.00 51801.00 101.68 56635.76 93.00  51801.0010" SANITARY GRAVITY SEWER

0120 5691500000-E 1520  827 LF  98.00 81046.00 107.15 88613.05 98.00  81046.0012" SANITARY GRAVITY SEWER

0121 5709300000-E 1520  481 LF  60.00 28860.00 63.96 30764.76 58.50  28138.506" FORCE MAIN SEWER

0122 5709400000-E 1520  680 LF  81.00 55080.00 88.29 60037.20 80.75  54910.008" FORCE MAIN SEWER

0123 5709600000-E 1520  1,250 LF  118.00 147500.00 129.01 161262.50 118.00  147500.0012" FORCE MAIN SEWER

0124 5775000000-E 1525  13 EA  2300.00 29900.00 2514.69 32690.97 2300.00  29900.004' DIA UTILITY MANHOLE

0125 5781000000-E 1525 69.4 LF  140.00 9716.00 153.07 10623.06 140.00  9716.00UTILITY MANHOLE WALL, 4' DIA

0126 5798000000-E 1530  236 LF  5.00 1180.00 5.47 1290.92 5.00  1180.00ABANDON **" UTILITY PIPE
(3")

0127 5798000000-E 1530  402 LF  5.00 2010.00 5.47 2198.94 8.00  3216.00ABANDON **" UTILITY PIPE
(4")

0128 5800000000-E 1530  835 LF  5.00 4175.00 5.47 4567.45 5.00  4175.00ABANDON 6" UTILITY PIPE

0129 5801000000-E 1530  1,217 LF  7.00 8519.00 8.20 9979.40 7.50  9127.50ABANDON 8" UTILITY PIPE

0130 5802000000-E 1530  1,104 LF  10.00 11040.00 10.93 12066.72 10.00  11040.00ABANDON 10" UTILITY PIPE

0131 5804000000-E 1530  679 LF  12.00 8148.00 13.12 8908.48 12.00  8148.00ABANDON 12" UTILITY PIPE

0132 5816000000-N 1530  4 EA  650.00 2600.00 710.67 2842.68 650.00  2600.00ABANDON UTILITY MANHOLE

0133 5835600000-E 1540  133 LF  80.00 10640.00 87.47 11633.51 80.00  10640.0012" ENCASEMENT PIPE

0134 5835700000-E 1540  499 LF  120.00 59880.00 131.20 65468.80 120.00  59880.0016" ENCASEMENT PIPE

0135 5871700000-E 1550  119 LF  275.00 32725.00 314.28 37399.32 275.00  32725.0012" TRENCHLESS INSTALL (IN SOIL)

0136 5871710000-E 1550  13 LF  275.00 3575.00 2072.44 26941.72 275.00  3575.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5871900000-E 1550  449 LF  275.00 123475.00 212.29 95318.21 275.00  123475.0016" TRENCHLESS INSTALL (IN SOIL)

0138 5871910000-E 1550  50 LF  275.00 13750.00 1006.13 50306.50 275.00  13750.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0139 5882000000-N SP   3 EA  9200.00 27600.00 10058.75 30176.25 9200.00  27600.00GENERIC UTILITY ITEM (EA)
10" INSERT VALVE

0140 5882000000-N SP   3 EA  10200.00 30600.00 11152.09 33456.27 10200.00  30600.00GENERIC UTILITY ITEM (EA)
12" INSERT VALVE

0141 5882000000-N SP   2 EA  4500.00 9000.00 4920.04 9840.08 4500.00  9000.00GENERIC UTILITY ITEM (EA)
12" PLUG VALVE
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0142 5882000000-N SP   1 EA  4800.00 4800.00 5248.04 5248.04 4800.00  4800.00GENERIC UTILITY ITEM (EA)
3" INSERT VALVE

0143 5882000000-N SP   2 EA  5500.00 11000.00 6013.38 12026.76 5500.00  11000.00GENERIC UTILITY ITEM (EA)
4" INSERT VALVE

0144 5882000000-N SP   2 EA  6100.00 12200.00 6669.39 13338.78 6100.00  12200.00GENERIC UTILITY ITEM (EA)
6" INSERT VALVE

0145 5882000000-N SP   2 EA  3500.00 7000.00 3826.70 7653.40 3500.00  7000.00GENERIC UTILITY ITEM (EA)
6" PLUG VALVE

0146 5882000000-N SP   1 EA  6800.00 6800.00 7434.73 7434.73 6800.00  6800.00GENERIC UTILITY ITEM (EA)
8" INSERT VALVE

0147 5882000000-N SP   2 EA  1800.00 3600.00 1968.02 3936.04 1800.00  3600.00GENERIC UTILITY ITEM (EA)
SALVAGE FIRE HYDRANT

0148 5882000000-N SP   1 EA  500.00 500.00 546.67 546.67 500.00  500.00GENERIC UTILITY ITEM (EA)
SALVAGE WATER METER

0149 6000000000-E 1605  17,625 LF  1.85 32606.25 1.98 34897.50 1.85  32606.25TEMPORARY SILT FENCE

0150 6006000000-E 1610  750 TON 49.00 36750.00 53.57 40177.50 49.00  36750.00EROS CONTRL STONE CL A

0151 6009000000-E 1610  505 TON 49.00 24745.00 54.39 27466.95 49.75  25123.75EROS CONTRL STONE CL B

0152 6012000000-E 1610  940 TON 36.00 33840.00 40.18 37769.20 36.75  34545.00SEDIMENT CONTROL STONE

0153 6015000000-E 1615 23.5 ACR 650.00 15275.00 710.67 16700.75 650.00  15275.00TEMPORARY MULCHING

0154 6018000000-E 1620  900 LB  3.00 2700.00 3.28 2952.00 3.00  2700.00SEED FOR TEMP SEEDING

0155 6021000000-E 1620 4.5 TON 900.00 4050.00 984.01 4428.05 900.00  4050.00FERT FOR TEMP SEEDING

0156 6024000000-E 1622  470 LF  8.00 3760.00 9.57 4497.90 8.75  4112.50TEMPORARY SLOPE DRAINS

0157 6029000000-E SP   3,300 LF  1.00 3300.00 2.24 7392.00 1.40  4620.00SAFETY FENCE

0158 6030000000-E 1630  420 CY  15.00 6300.00 16.40 6888.00 15.00  6300.00SILT EXCAVATION

0159 6036000000-E 1631  2,500 SY  2.00 5000.00 2.02 5050.00 1.85  4625.00MATTING FOR EROS CONTROL

0160 6037000000-E SP   100 SY  3.00 300.00 3.55 355.00 3.25  325.00COIR FIBER MAT

0161 6042000000-E 1632  3,540 LF  5.00 17700.00 5.19 18372.60 4.75  16815.001/4" HARDWARE CLOTH

0162 6048000000-E SP   100 SY  32.00 3200.00 34.99 3499.00 32.00  3200.00FLOAT TURBIDITY CURTAIN

0163 6071012000-E SP   280 LF  13.00 3640.00 13.67 3827.60 12.50  3500.00COIR FIBER WATTLE

0164 6071030000-E 1640  260 LF  3.00 780.00 3.55 923.00 3.25  845.00COIR FIBER BAFFLE

0165 6084000000-E 1660  15 ACR 2500.00 37500.00 2733.36 41000.40 2500.00  37500.00SEEDING AND MULCHING

0166 6087000000-E 1660  18 ACR 200.00 3600.00 218.67 3936.06 200.00  3600.00MOWING

0167 6090000000-E 1661  250 LB  12.00 3000.00 13.12 3280.00 12.00  3000.00SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.75 TON 950.00 712.50 1038.67 779.00 950.00  712.50FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  350 LB  12.00 4200.00 13.12 4592.00 12.00  4200.00SEED FOR SUPP SEEDING

0170 6108000000-E 1665 10.25 TON 950.00 9737.50 1038.67 10646.37 950.00  9737.50FERTILIZER TOPDRESSING

0171 6117000000-N SP   150 EA  125.00 18750.00 136.67 20500.50 125.00  18750.00RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   12 EA  1500.00 18000.00 1663.55 19962.60 1800.00  21600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0218 5325400000-E 1510  8 LF  55.00 440.00 205.55 1644.40 188.00  1504.004" WATER LINE

0219 5571000000-E 1515  1 EA  3000.00 3000.00 2296.02 2296.02 2100.00  2100.00**" TAPPING VALVE
(3")
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0220 5571400000-E 1515  2 EA  4700.00 9400.00 2651.36 5302.72 2425.00  4850.004" TAPPING VALVE

0221 5571600000-E 1515  2 EA  6200.00 12400.00 4378.84 8757.68 4005.00  8010.006" TAPPING VALVE

0222 5572000000-E 1515  3 EA  11250.00 33750.00 5045.77 15137.31 4615.00  13845.0010" TAPPING VALVE

0223 5572200000-E 1515  2 EA  13500.00 27000.00 6215.65 12431.30 5685.00  11370.0012" TAPPING VALVE

WALL ITEMS

0173 8801000000-E SP   786 SF  60.00 47160.00 127.93 100552.98 136.00  106896.00MSE RETAIN WALL NO **
(1)

0174 8801000000-E SP   755 SF  60.00 45300.00 125.09 94442.95 136.00  102680.00MSE RETAIN WALL NO **
(2)

0175 8801000000-E SP   349 SF  60.00 20940.00 177.80 62052.20 136.00  47464.00MSE RETAIN WALL NO **
(3)

0176 8801000000-E SP   757 SF  60.00 45420.00 155.59 117781.63 136.00  102952.00MSE RETAIN WALL NO **
(4)

STRUCTURE ITEMS

0177 5260000000-N SP  Lump Sum 125000.00 127187.39  139000.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 18+40.00 -L2-

0178 5260000000-N SP  Lump Sum 125000.00 127187.39  117000.00GENERIC LIGHTING ITEM (LS)
PATH LIGHTING SYSTEM AT STA 57+76.00 -L2-

0179 8017000000-N SP  Lump Sum 17740000.00 19221189.00  20764000.00CM&R TEMP ACCESS ***********
(38+13.81 -L2-)

0180 8035000000-N 402 Lump Sum 1200000.00 1057038.51  750000.00REMV EXIST STR **********
(38+13.81 -L2-)

0181 8108000000-E 411 10,716.7 LF  465.00 4983265.50 476.33 5104685.71 450.00  4822515.00**'-**" DIA DRILLD PIERS
(4'-0")

0182 8108000000-E 411 6,705.7 LF  655.00 4392233.50 589.45 3952674.87 550.00  3688135.00**'-**" DIA DRILLD PIERS
(5'-0")

0183 8111000000-E 411  3,518 LF  18.00 63324.00 196.43 691040.74 500.00  1759000.00PERM STL CASING FOR ** PIER
(4'-0")

0184 8111000000-E 411  2,346 LF  21.00 49266.00 235.47 552412.62 600.00  1407600.00PERM STL CASING FOR ** PIER
(5'-0")

0185 8112730000-N 450  2 EA  2250.00 4500.00 6220.61 12441.22 2750.00  5500.00PDA TESTING

0186 8113000000-N 411  49 EA  1032.00 50568.00 1640.01 80360.49 1500.00  73500.00SID INSPECTIONS

0187 8114000000-N 411  86 EA  525.00 45150.00 2733.36 235068.96 2600.00  223600.00SPT TESTING

0188 8115000000-N 411  49 EA  7500.00 367500.00 1366.68 66967.32 2500.00  122500.00CSL TESTING

0189 8147000000-E 420  202,470 SF  25.00 5061750.00 24.97 5055675.90 34.65  7015585.50REINF CONCRETE DECK SLAB

0190 8161000000-E 420  169,397 SF  0.25 42349.25 0.27 45737.19 0.40  67758.80GROOVING BRIDGE FLOORS

0191 8210000000-N 422 Lump Sum 50000.00 50581.97  85000.00BRG APPR SLAB ***********
(38+13.81 -L2-)

0192 8265000000-E 430 3,360.75 LF  202.00 678871.50 202.61 680921.56 250.00  840187.5054" PRESTR CONCRETE GIRDR

0193 8329000000-E 450  870 LF  80.00 69600.00 102.84 89470.80 125.00  108750.0012" PRESTR CONC PILES

0194 8393000000-N 450  13 EA  2000.00 26000.00 621.28 8076.64 3000.00  39000.00PILE REDRIVES

0195 8475000000-E 460  3,789 LF  100.00 378900.00 113.71 430847.19 110.00  416790.00TWO BAR METAL RAIL
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0196 8505000000-E 460 3,796.99 LF  54.97 208720.54 43.73 166042.37 70.00  265789.30VERT CONC BARRIER RAIL

0197 8517000000-E 460 3,804.06 LF  60.00 228243.60 43.73 166351.54 70.00  266284.201'-**"X*****"CONC PARAPET
(2'-0" X 2'-6")

0198 8706000000-N SP  Lump Sum 250000.00 251220.52  350000.00EXPANSION JOINT SEALS

0199 8860000000-N SP  Lump Sum 50000.00 1060.54  10000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0200 8860000000-N SP  Lump Sum 175000.00 174065.36  200000.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 1

0201 8860000000-N SP  Lump Sum 125000.00 180654.93  150000.00GENERIC STRUCTURE ITEM (LS)
AXIAL LOAD TEST NO 2

0202 8860000000-N SP  Lump Sum 50000.00 139157.21  100000.00GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS AT CHANNEL BENTS

0203 8867000000-E SP  7,175.37 LF  325.00 2331995.25 291.33 2090400.54 275.00  1973226.75GENERIC STRUCTURE ITEM (LF)
72" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0204 8867000000-E SP  3,813.16 LF  150.00 571974.00 205.00 781697.80 250.00  953290.00GENERIC STRUCTURE ITEM (LF)
PEDESTRIAN RAILING

0205 8175000000-E 420 8,957.8 CY  900.00 8062020.00 590.35 5288237.23 1500.00  13436700.00CLASS AA CONC (BRIDGE)

0206 8224000000-E 425  5,417,195 LB  0.80 4333756.00 0.78 4225412.10 1.20  6500634.00EPOXY COAT REINF STL BRDG

0207 8226000000-E 425  506,375 LB  2.00 1012750.00 1.84 931730.00 1.85  936793.75EPOXY CTD SPIR REINF STL BRG

0208 8657000000-N 430 Lump Sum 105000.00 287931.42  404000.00ELASTOMERIC BEARINGS

0209 8867000000-E SP  8,882.8 LF  325.00 2886910.00 299.93 2664218.20 325.00  2886910.00GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

0210 8175000000-E 420 9,090.5 CY     CLASS AA CONC (BRIDGE)

0211 8224000000-E 425  5,427,463 LB     EPOXY COAT REINF STL BRDG

0212 8226000000-E 425  506,105 LB     EPOXY CTD SPIR REINF STL BRG

0213 8654000000-N SP  Lump Sum    DISC BEARINGS

0214 8657000000-N 430 Lump Sum    ELASTOMERIC BEARINGS

0215 8860000000-N SP  Lump Sum    GENERIC STRUCTURE ITEM (LS)
ASTM A1010 STRUCTURAL STEEL

0216 8867000000-E SP  2,191.85 LF     GENERIC STRUCTURE ITEM (LF)
78" FLORIDA I-BEAM PRESTRESSED CONCRETE
GIRDERS

 

    TOTAL 65237789.84 TOTAL 67066681.36 TOTAL  79332919.10CONTRACT TOTAL

 

    SUB-TOTAL 9234322.70 SUB-TOTAL 11754106.37 SUB-TOTAL  8093877.30ROADWAY ITEMS

    SUB-TOTAL 158820.00 SUB-TOTAL 374829.76 SUB-TOTAL  359992.00WALL ITEMS

    SUB-TOTAL 55844647.14 SUB-TOTAL 54937745.23 SUB-TOTAL  70879049.80STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  53651508.35   BALFOUR BEATTY INFRASTRUCTURE INC

     2  53789292.32   FLATIRON CONSTRUCTORS INC

     3  54417351.09   VECELLIO & GROGAN INC

     4  60304634.95   PCL CIVIL CONSTRUCTORS INC

     5  60823231.47   ENGLISH CONSTRUCTION CO INC

     6  63378839.01   S T WOOTEN CORPORATION

     7  65237789.84   JOHNSON BROS CORPORATION, A SOUTHLAND CO

     8  67066681.36   DRAGADOS USA INC

     9  79332919.10   MASSMAN CONSTRUCTION CO.
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40500.00 40000.00  49400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 8000.00  5500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11000.00 9500.00  13200.00REINF BRG APPR **********
(18+90.36 -L-)

0004 0043000000-N 226 Lump Sum 58000.00 35000.00  82500.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.10  1.10SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  5.00 3000.00 12.00 7200.00 11.00  6600.00UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  1.00 90.00 15.00 1350.00 11.00  990.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  600 CY  10.00 6000.00 14.00 8400.00 15.40  9240.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  1.00 600.00 4.00 2400.00 2.20  1320.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  100 TON 24.00 2400.00 48.00 4800.00 46.20  4620.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  290 SY  1.00 290.00 3.00 870.00 1.38  400.20FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  25.00 1000.00 54.00 2160.00 19.80  792.0015" DRAINAGE PIPE

0013 0448200000-E 310  20 LF  36.00 720.00 62.00 1240.00 41.80  836.0015" RCP CULV CLASS IV

0014 0448300000-E 310  48 LF  40.00 1920.00 65.00 3120.00 49.50  2376.0018" RCP CULV CLASS IV

0015 0448400000-E 310  216 LF  46.00 9936.00 60.00 12960.00 79.20  17107.2024" RCP CULV CLASS IV

0016 0995000000-E 340  116 LF  10.00 1160.00 6.00 696.00 12.10  1403.60PIPE REMOVAL

0017 1220000000-E 545  200 TON 22.00 4400.00 35.00 7000.00 26.40  5280.00INCIDENTAL STONE BASE

0018 1330000000-E 607  350 SY  6.00 2100.00 22.00 7700.00 14.30  5005.00INCIDENTAL MILLING

0019 1489000000-E 610  560 TON 88.00 49280.00 88.00 49280.00 92.40  51744.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  480 TON 92.00 44160.00 92.00 44160.00 100.80  48384.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  55 TON 380.00 20900.00 380.00 20900.00 434.70  23908.50ASP FOR PLANT MIX

0022 1693000000-E 654  240 TON 1.00 240.00 115.00 27600.00 96.60  23184.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  112 CY  3.00 336.00 6.50 728.00 11.00  1232.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  1.50 750.00 3.00 1500.00 2.20  1100.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  26.00 2184.00 35.00 2940.00 16.50  1386.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  4.00 2000.00 7.50 3750.00 2.75  1375.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  350.00 350.00 100.00 100.00 165.00  165.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  5.00 30.00 12.00 72.00 3.30  19.806" OUTLET PIPE

0029 2286000000-N 840  5 EA  1350.00 6750.00 1250.00 6250.00 1430.00  7150.00MASNRY DRAINAGE STRUCT

0030 2364000000-N 840  1 EA  475.00 475.00 1000.00 1000.00 385.00  385.00FRAME W/2GRTS 840.16 STD

0031 2365000000-N 840  1 EA  490.00 490.00 1000.00 1000.00 330.00  330.00FRAME W/2GRTS 840.22 STD

0032 2366000000-N 840  1 EA  490.00 490.00 1000.00 1000.00 330.00  330.00FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  475.00 950.00 1000.00 2000.00 330.00  660.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  82 LF  32.00 2624.00 65.00 5330.00 44.00  3608.00SHOULDER BERM GUTTER

0035 3030000000-E 862  75 LF  15.30 1147.50 15.30 1147.50 16.83  1262.25STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.10  60.50ADDIT GUARDRAIL POSTS

0037 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1595.00  6380.00GR ANCHOR TYPE III

0038 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 2090.00  8360.00GR ANCHOR TYPE 350
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0039 3635000000-E 876  80 TON 59.00 4720.00 75.00 6000.00 71.50  5720.00RIP RAP, CLASS II

0040 3649000000-E 876  10 TON 54.00 540.00 85.00 850.00 61.05  610.50RIP RAP, CLASS B

0041 3656000000-E 876  655 SY  1.00 655.00 6.00 3930.00 2.20  1441.00GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  30 LF  10.00 300.00 10.00 300.00 11.00  330.00SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  3 EA  175.00 525.00 175.00 525.00 192.50  577.50SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  175.00 175.00 175.00 175.00 192.50  192.50SIGN ERECT, RELOC ** GRD MTD
(D)

0045 4155000000-N 907  6 EA  1.00 6.00 2.50 15.00 5.50  33.00DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  1.00 1.00 2.50 2.50 5.50  5.50DISPOSE SUPPORT, U-CHAN

0047 4400000000-E 1110  386 SF  6.00 2316.00 6.00 2316.00 6.60  2547.60WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  131 SF  6.00 786.00 6.00 786.00 6.60  864.60WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  20.00 1600.00 20.00 1600.00 22.00  1760.00BARRICADES (TYPE III)

0050 4685000000-E 1205  1,190 LF  1.59 1892.10 1.60 1904.00 1.75  2082.50THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  1,751 LF  1.69 2959.19 2.00 3502.00 1.86  3256.86THERMO PVT MKG LINES 4"120

0052 4695000000-E 1205  52 LF  4.00 208.00 4.00 208.00 4.40  228.80THERMO PVT MKG LINES 8"90 MILS

0053 4725000000-E 1205  1 EA  250.00 250.00 200.00 200.00 275.00  275.00THERMO PVT SYMBOL 90MILS

0054 4900000000-N 1251  18 EA  15.00 270.00 10.00 180.00 16.50  297.00PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  44 LF  60.00 2640.00 95.00 4180.00 167.20  7356.808" WATER LINE

0056 5326200000-E 1510  594 LF  49.00 29106.00 107.00 63558.00 137.50  81675.0012" WATER LINE

0057 5546000000-E 1515  1 EA  1980.00 1980.00 1725.00 1725.00 1551.00  1551.008" VALVE

0058 5558000000-E 1515  2 EA  3200.00 6400.00 3100.00 6200.00 2425.50  4851.0012" VALVE

0059 5801000000-E 1530  30 LF  12.00 360.00 15.00 450.00 11.00  330.00ABANDON 8" UTILITY PIPE

0060 5804000000-E 1530  593 LF  12.00 7116.00 17.00 10081.00 11.00  6523.00ABANDON 12" UTILITY PIPE

0061 5871700000-E 1550  285 LF  73.00 20805.00 81.00 23085.00 75.90  21631.5012" TRENCHLESS INSTALL (IN SOIL)

0062 5871710000-E 1550  122 LF  73.00 8906.00 81.00 9882.00 75.90  9259.8012" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  1,300 LF  1.90 2470.00 2.50 3250.00 2.62  3406.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 56.00 11200.00 65.00 13000.00 11.00  2200.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  100 TON 54.00 5400.00 65.00 6500.00 60.50  6050.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  185 TON 44.00 8140.00 65.00 12025.00 42.90  7936.50SEDIMENT CONTROL STONE

0067 6015000000-E 1615 1.2 ACR 575.00 690.00 750.00 900.00 550.00  660.00TEMPORARY MULCHING

0068 6018000000-E 1620  100 LB  3.00 300.00 5.00 500.00 3.30  330.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 0.5 TON 880.00 440.00 1100.00 550.00 550.00  275.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  1.00 200.00 12.00 2400.00 5.50  1100.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   600 LF  1.75 1050.00 2.00 1200.00 2.62  1572.00SAFETY FENCE

0072 6030000000-E 1630  150 CY  1.00 150.00 12.00 1800.00 5.50  825.00SILT EXCAVATION

0073 6036000000-E 1631  1,500 SY  1.90 2850.00 1.75 2625.00 2.62  3930.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   225 SY  6.50 1462.50 4.00 900.00 7.70  1732.50COIR FIBER MAT

0075 6038000000-E SP   275 SY  5.75 1581.25 6.00 1650.00 7.70  2117.50PERM SOIL REINF MAT

0076 6042000000-E 1632  200 LF  3.00 600.00 6.00 1200.00 4.40  880.001/4" HARDWARE CLOTH
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0077 6048000000-E SP   50 SY  15.00 750.00 27.00 1350.00 29.70  1485.00FLOAT TURBIDITY CURTAIN

0078 6070000000-N 1639  2 EA  100.00 200.00 300.00 600.00 550.00  1100.00SPECIAL STILLING BASINS

0079 6071010000-E SP   80 LF  6.00 480.00 7.00 560.00 7.70  616.00WATTLE

0080 6071020000-E SP   40 LB  11.00 440.00 12.00 480.00 7.70  308.00POLYACRYLAMIDE (PAM)

0081 6084000000-E 1660 1.2 ACR 1250.00 1500.00 2250.00 2700.00 2310.00  2772.00SEEDING AND MULCHING

0082 6087000000-E 1660 0.6 ACR 100.00 60.00 150.00 90.00 110.00  66.00MOWING

0083 6090000000-E 1661  50 LB  3.75 187.50 5.00 250.00 5.50  275.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 880.00 220.00 1100.00 275.00 550.00  137.50FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  50 LB  3.75 187.50 5.00 250.00 5.50  275.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665 0.75 TON 880.00 660.00 1700.00 1275.00 550.00  412.50FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 15.00 150.00 65.00 650.00 16.50  165.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   15 EA  1.00 15.00 250.00 3750.00 220.00  3300.00RESPONSE FOR EROS CONTROL

0089 6132000000-N SP   3 EA  250.00 750.00 450.00 1350.00 550.00  1650.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 34000.00 35000.00  27500.00REMV EXIST STR **********
(18+90.36-L-)

0091 8112730000-N 450  1 EA  3000.00 3000.00 4500.00 4500.00 3300.00  3300.00PDA TESTING

0092 8121000000-N 412 Lump Sum 2500.00 10000.00  11000.00UNCL STR EXCAV STA *****
(18+90.36-L-)

0093 8175000000-E 420 54.8 CY  890.00 48772.00 850.00 46580.00 974.60  53408.08CLASS AA CONC (BRIDGE)

0094 8210000000-N 422 Lump Sum 28000.00 35000.00  26015.00BRG APPR SLAB ***********
(18+90.36-L-)

0095 8224000000-E 425  9,043 LB  1.15 10399.45 1.50 13564.50 1.10  9947.30EPOXY COAT REINF STL BRDG

0096 8336000000-E 450  148 LF  165.00 24420.00 180.00 26640.00 159.50  23606.0020" PRESTR CONC PILES

0097 8355000000-E 450  350 LF  43.00 15050.00 60.00 21000.00 57.09  19981.50HP**X** PILES
(10 X 57)

0098 8364000000-E 450  760 LF  36.00 27360.00 50.00 38000.00 53.11  40363.60HP12X53 PILES

0099 8391000000-N 450  24 EA  200.00 4800.00 150.00 3600.00 110.00  2640.00STEEL PILE POINTS

0100 8393000000-N 450  12 EA  1.00 12.00 350.00 4200.00 1.10  13.20PILE REDRIVES

0101 8475000000-E 460 154.75 LF  118.00 18260.50 125.00 19343.75 117.15  18128.96TWO BAR METAL RAIL

0102 8517000000-E 460 170.25 LF  108.00 18387.00 135.00 22983.75 122.65  20881.161'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 5/8")

0103 8608000000-E 876  232 TON 59.00 13688.00 86.00 19952.00 71.50  16588.00RIP RAP II (2'-0")

0104 8622000000-E 876  258 SY  2.00 516.00 5.00 1290.00 2.20  567.60GEOTEXTILE FOR DRAINAGE

0105 8657000000-N 430 Lump Sum 5000.00 10000.00  5610.00ELASTOMERIC BEARINGS

0106 8762000000-E 430  1,360 LF  128.75 175100.00 130.00 176800.00 124.30  169048.003'-0"X 1'-9"PRESTR SLABS

0107 8860000000-N SP  Lump Sum 1000.00 4500.00  2200.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 4 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 861643.49 TOTAL 1031298.00 TOTAL  1037370.51CONTRACT TOTAL

 

    SUB-TOTAL 431378.54 SUB-TOTAL 538344.00 SUB-TOTAL  586572.11ROADWAY ITEMS

    SUB-TOTAL 430264.95 SUB-TOTAL 492954.00 SUB-TOTAL  450798.40STRUCTURE ITEMS



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DELLINGER, INC.

MONROE,  NC

S T WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 5 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 52500.00  56000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 10000.00  5375.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 25000.00 20000.00  21965.00REINF BRG APPR **********
(18+90.36 -L-)

0004 0043000000-N 226 Lump Sum 44120.00 71500.00  176700.00GRADING

0005 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  11.00 6600.00 1.80 1080.00 2.50  1500.00UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  13.65 1228.50 14.00 1260.00 10.00  900.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  600 CY  21.00 12600.00 5.00 3000.00 2.50  1500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  2.21 1326.00 1.00 600.00 2.50  1500.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  100 TON 49.00 4900.00 60.00 6000.00 2.50  250.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  290 SY  3.56 1032.40 3.00 870.00 2.50  725.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  24.59 983.60 69.00 2760.00 20.00  800.0015" DRAINAGE PIPE

0013 0448200000-E 310  20 LF  24.59 491.80 72.00 1440.00 20.00  400.0015" RCP CULV CLASS IV

0014 0448300000-E 310  48 LF  28.69 1377.12 77.00 3696.00 25.00  1200.0018" RCP CULV CLASS IV

0015 0448400000-E 310  216 LF  37.34 8065.44 88.00 19008.00 35.00  7560.0024" RCP CULV CLASS IV

0016 0995000000-E 340  116 LF  6.50 754.00 20.00 2320.00 10.00  1160.00PIPE REMOVAL

0017 1220000000-E 545  200 TON 29.00 5800.00 35.00 7000.00 2.50  500.00INCIDENTAL STONE BASE

0018 1330000000-E 607  350 SY  12.95 4532.50 14.00 4900.00 17.50  6125.00INCIDENTAL MILLING

0019 1489000000-E 610  560 TON 105.00 58800.00 104.60 58576.00 88.00  49280.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  480 TON 95.00 45600.00 107.15 51432.00 92.00  44160.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  55 TON 349.29 19210.95 455.00 25025.00 380.00  20900.00ASP FOR PLANT MIX

0022 1693000000-E 654  240 TON 180.00 43200.00 100.00 24000.00 2.50  600.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  112 CY  12.06 1350.72 30.00 3360.00 2.00  224.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  2.45 1225.00 9.00 4500.00 0.50  250.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  75.10 6308.40 65.00 5460.00 5.00  420.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  6.26 3130.00 15.00 7500.00 1.00  500.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  600.00 600.00 350.00 350.00 275.00  275.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  43.70 262.20 40.00 240.00 8.00  48.006" OUTLET PIPE

0029 2286000000-N 840  5 EA  1027.39 5136.95 3400.00 17000.00 750.00  3750.00MASNRY DRAINAGE STRUCT

0030 2364000000-N 840  1 EA  605.15 605.15 555.00 555.00 400.00  400.00FRAME W/2GRTS 840.16 STD

0031 2365000000-N 840  1 EA  568.15 568.15 566.00 566.00 400.00  400.00FRAME W/2GRTS 840.22 STD

0032 2366000000-N 840  1 EA  561.15 561.15 575.00 575.00 400.00  400.00FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  571.15 1142.30 566.00 1132.00 400.00  800.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  82 LF  40.00 3280.00 32.00 2624.00 50.00  4100.00SHOULDER BERM GUTTER

0035 3030000000-E 862  75 LF  18.00 1350.00 15.30 1147.50 15.30  1147.50STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  1.00 5.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0037 3215000000-N 862  4 EA  1400.00 5600.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0038 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DELLINGER, INC.

MONROE,  NC

S T WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 6 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3635000000-E 876  80 TON 94.00 7520.00 71.00 5680.00 80.50  6440.00RIP RAP, CLASS II

0040 3649000000-E 876  10 TON 70.00 700.00 71.00 710.00 50.00  500.00RIP RAP, CLASS B

0041 3656000000-E 876  655 SY  2.89 1892.95 3.00 1965.00 2.50  1637.50GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  30 LF  10.00 300.00 10.00 300.00 10.00  300.00SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  3 EA  175.00 525.00 175.00 525.00 175.00  525.00SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  175.00 175.00 175.00 175.00 175.00  175.00SIGN ERECT, RELOC ** GRD MTD
(D)

0045 4155000000-N 907  6 EA  2.50 15.00 2.50 15.00 2.50  15.00DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  2.50 2.50 2.50 2.50 2.50  2.50DISPOSE SUPPORT, U-CHAN

0047 4400000000-E 1110  386 SF  6.00 2316.00 6.00 2316.00 6.00  2316.00WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  131 SF  6.00 786.00 6.00 786.00 6.00  786.00WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  20.00 1600.00 20.00 1600.00 20.00  1600.00BARRICADES (TYPE III)

0050 4685000000-E 1205  1,190 LF  1.50 1785.00 1.25 1487.50 1.25  1487.50THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  1,751 LF  1.65 2889.15 1.50 2626.50 1.50  2626.50THERMO PVT MKG LINES 4"120

0052 4695000000-E 1205  52 LF  6.00 312.00 3.50 182.00 3.50  182.00THERMO PVT MKG LINES 8"90 MILS

0053 4725000000-E 1205  1 EA  250.00 250.00 150.00 150.00 150.00  150.00THERMO PVT SYMBOL 90MILS

0054 4900000000-N 1251  18 EA  35.00 630.00 10.00 180.00 10.00  180.00PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  44 LF  95.00 4180.00 95.00 4180.00 65.00  2860.008" WATER LINE

0056 5326200000-E 1510  594 LF  107.00 63558.00 107.00 63558.00 98.50  58509.0012" WATER LINE

0057 5546000000-E 1515  1 EA  1725.00 1725.00 1725.00 1725.00 1260.00  1260.008" VALVE

0058 5558000000-E 1515  2 EA  3100.00 6200.00 3100.00 6200.00 2300.00  4600.0012" VALVE

0059 5801000000-E 1530  30 LF  15.00 450.00 15.00 450.00 12.50  375.00ABANDON 8" UTILITY PIPE

0060 5804000000-E 1530  593 LF  17.00 10081.00 17.00 10081.00 18.75  11118.75ABANDON 12" UTILITY PIPE

0061 5871700000-E 1550  285 LF  81.00 23085.00 81.00 23085.00 70.00  19950.0012" TRENCHLESS INSTALL (IN SOIL)

0062 5871710000-E 1550  122 LF  81.00 9882.00 81.00 9882.00 70.00  8540.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  1,300 LF  2.00 2600.00 2.50 3250.00 2.00  2600.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 66.55 13310.00 20.00 4000.00 2.50  500.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  100 TON 66.55 6655.00 25.00 2500.00 50.00  5000.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  185 TON 54.18 10023.30 67.00 12395.00 38.00  7030.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615 1.2 ACR 800.00 960.00 900.00 1080.00 800.00  960.00TEMPORARY MULCHING

0068 6018000000-E 1620  100 LB  2.00 200.00 5.00 500.00 2.00  200.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 0.5 TON 800.00 400.00 1300.00 650.00 800.00  400.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  9.64 1928.00 5.00 1000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   600 LF  2.00 1200.00 2.00 1200.00 2.00  1200.00SAFETY FENCE

0072 6030000000-E 1630  150 CY  8.00 1200.00 16.00 2400.00 1.50  225.00SILT EXCAVATION

0073 6036000000-E 1631  1,500 SY  2.00 3000.00 1.75 2625.00 2.00  3000.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   225 SY  5.50 1237.50 4.00 900.00 5.50  1237.50COIR FIBER MAT

0075 6038000000-E SP   275 SY  4.90 1347.50 5.00 1375.00 4.90  1347.50PERM SOIL REINF MAT

0076 6042000000-E 1632  200 LF  4.35 870.00 3.75 750.00 4.35  870.001/4" HARDWARE CLOTH



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DELLINGER, INC.

MONROE,  NC

S T WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 7 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6048000000-E SP   50 SY  31.00 1550.00 29.00 1450.00 10.00  500.00FLOAT TURBIDITY CURTAIN

0078 6070000000-N 1639  2 EA  441.69 883.38 500.00 1000.00 350.00  700.00SPECIAL STILLING BASINS

0079 6071010000-E SP   80 LF  12.00 960.00 7.00 560.00 12.00  960.00WATTLE

0080 6071020000-E SP   40 LB  14.00 560.00 10.00 400.00 14.00  560.00POLYACRYLAMIDE (PAM)

0081 6084000000-E 1660 1.2 ACR 2000.00 2400.00 2900.00 3480.00 2000.00  2400.00SEEDING AND MULCHING

0082 6087000000-E 1660 0.6 ACR 200.00 120.00 200.00 120.00 200.00  120.00MOWING

0083 6090000000-E 1661  50 LB  8.00 400.00 20.00 1000.00 8.00  400.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 800.00 200.00 1300.00 325.00 800.00  200.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  50 LB  6.00 300.00 20.00 1000.00 6.00  300.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665 0.75 TON 800.00 600.00 1200.00 900.00 800.00  600.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 55.00 550.00 46.50 465.00 55.00  550.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   15 EA  600.00 9000.00 600.00 9000.00 1.00  15.00RESPONSE FOR EROS CONTROL

0089 6132000000-N SP   3 EA  2400.00 7200.00 500.00 1500.00 500.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 35000.00 35000.00  79576.47REMV EXIST STR **********
(18+90.36-L-)

0091 8112730000-N 450  1 EA  2375.45 2375.45 4500.00 4500.00 3100.00  3100.00PDA TESTING

0092 8121000000-N 412 Lump Sum 22000.00 15000.00  15000.00UNCL STR EXCAV STA *****
(18+90.36-L-)

0093 8175000000-E 420 54.8 CY  1000.00 54800.00 1050.00 57540.00 975.00  53430.00CLASS AA CONC (BRIDGE)

0094 8210000000-N 422 Lump Sum 60000.00 25750.00  50000.00BRG APPR SLAB ***********
(18+90.36-L-)

0095 8224000000-E 425  9,043 LB  1.00 9043.00 1.00 9043.00 1.30  11755.90EPOXY COAT REINF STL BRDG

0096 8336000000-E 450  148 LF  165.00 24420.00 180.00 26640.00 161.00  23828.0020" PRESTR CONC PILES

0097 8355000000-E 450  350 LF  35.00 12250.00 65.00 22750.00 52.65  18427.50HP**X** PILES
(10 X 57)

0098 8364000000-E 450  760 LF  37.00 28120.00 38.00 28880.00 37.25  28310.00HP12X53 PILES

0099 8391000000-N 450  24 EA  275.00 6600.00 105.00 2520.00 211.00  5064.00STEEL PILE POINTS

0100 8393000000-N 450  12 EA  25.00 300.00 97.00 1164.00 10.00  120.00PILE REDRIVES

0101 8475000000-E 460 154.75 LF  138.00 21355.50 151.00 23367.25 150.25  23251.19TWO BAR METAL RAIL

0102 8517000000-E 460 170.25 LF  105.00 17876.25 111.00 18897.75 168.75  28729.691'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 5/8")

0103 8608000000-E 876  232 TON 75.00 17400.00 66.00 15312.00 80.50  18676.00RIP RAP II (2'-0")

0104 8622000000-E 876  258 SY  3.32 856.56 3.00 774.00 2.50  645.00GEOTEXTILE FOR DRAINAGE

0105 8657000000-N 430 Lump Sum 4500.00 4400.00  6375.00ELASTOMERIC BEARINGS

0106 8762000000-E 430  1,360 LF  125.00 170000.00 130.00 176800.00 128.00  174080.003'-0"X 1'-9"PRESTR SLABS

0107 8860000000-N SP  Lump Sum 2500.00 1500.00  1650.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 8 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 1087358.37 TOTAL 1088957.00 TOTAL  1127000.00CONTRACT TOTAL

 

    SUB-TOTAL 597961.61 SUB-TOTAL 619119.00 SUB-TOTAL  584981.25ROADWAY ITEMS

    SUB-TOTAL 489396.76 SUB-TOTAL 469838.00 SUB-TOTAL  542018.75STRUCTURE ITEMS



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MOUNT AIRY,  NC JOHNSTON,  IA

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 9 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57210.00 57500.00  58800.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5375.00 6400.00  12500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12485.00 18700.00  20000.00REINF BRG APPR **********
(18+90.36 -L-)

0004 0043000000-N 226 Lump Sum 80000.00 103469.00  65000.00GRADING

0005 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  11.00 6600.00 22.00 13200.00 22.00  13200.00UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  13.65 1228.50 12.00 1080.00 12.00  1080.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  600 CY  21.00 12600.00 10.00 6000.00 28.00  16800.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  2.21 1326.00 2.50 1500.00 2.50  1500.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  100 TON 49.00 4900.00 55.00 5500.00 55.00  5500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  290 SY  3.56 1032.40 2.50 725.00 2.50  725.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  24.59 983.60 50.00 2000.00 50.00  2000.0015" DRAINAGE PIPE

0013 0448200000-E 310  20 LF  24.59 491.80 41.20 824.00 50.00  1000.0015" RCP CULV CLASS IV

0014 0448300000-E 310  48 LF  28.69 1377.12 45.80 2198.40 55.00  2640.0018" RCP CULV CLASS IV

0015 0448400000-E 310  216 LF  37.34 8065.44 56.75 12258.00 58.00  12528.0024" RCP CULV CLASS IV

0016 0995000000-E 340  116 LF  6.50 754.00 10.00 1160.00 10.00  1160.00PIPE REMOVAL

0017 1220000000-E 545  200 TON 29.00 5800.00 32.00 6400.00 35.00  7000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  350 SY  15.00 5250.00 21.43 7500.50 30.00  10500.00INCIDENTAL MILLING

0019 1489000000-E 610  560 TON 105.00 58800.00 102.50 57400.00 88.00  49280.00ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  480 TON 95.00 45600.00 101.00 48480.00 92.00  44160.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  55 TON 349.29 19210.95 375.00 20625.00 380.00  20900.00ASP FOR PLANT MIX

0022 1693000000-E 654  240 TON 180.00 43200.00 20.00 4800.00 200.00  48000.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  112 CY  12.06 1350.72 8.50 952.00 30.00  3360.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  2.45 1225.00 2.75 1375.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  75.10 6308.40 50.00 4200.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  6.26 3130.00 8.00 4000.00 15.00  7500.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  345.00 345.00 275.00 275.00 350.00  350.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  43.70 262.20 8.00 48.00 40.00  240.006" OUTLET PIPE

0029 2286000000-N 840  5 EA  1027.39 5136.95 1560.00 7800.00 1750.00  8750.00MASNRY DRAINAGE STRUCT

0030 2364000000-N 840  1 EA  605.15 605.15 500.00 500.00 550.00  550.00FRAME W/2GRTS 840.16 STD

0031 2365000000-N 840  1 EA  568.15 568.15 600.00 600.00 600.00  600.00FRAME W/2GRTS 840.22 STD

0032 2366000000-N 840  1 EA  561.15 561.15 600.00 600.00 600.00  600.00FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  571.15 1142.30 600.00 1200.00 600.00  1200.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  82 LF  50.00 4100.00 75.00 6150.00 58.00  4756.00SHOULDER BERM GUTTER

0035 3030000000-E 862  75 LF  15.30 1147.50 15.30 1147.50 18.00  1350.00STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0037 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1400.00  5600.00GR ANCHOR TYPE III

0038 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MOUNT AIRY,  NC JOHNSTON,  IA

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 10 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3635000000-E 876  80 TON 94.00 7520.00 100.00 8000.00 100.00  8000.00RIP RAP, CLASS II

0040 3649000000-E 876  10 TON 70.00 700.00 75.00 750.00 100.00  1000.00RIP RAP, CLASS B

0041 3656000000-E 876  655 SY  2.89 1892.95 5.00 3275.00 2.50  1637.50GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  30 LF  10.00 300.00 10.00 300.00 5.10  153.00SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  3 EA  175.00 525.00 175.00 525.00 110.00  330.00SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  175.00 175.00 175.00 175.00 175.00  175.00SIGN ERECT, RELOC ** GRD MTD
(D)

0045 4155000000-N 907  6 EA  2.50 15.00 2.50 15.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  15.00 15.00 2.50 2.50 5.00  5.00DISPOSE SUPPORT, U-CHAN

0047 4400000000-E 1110  386 SF  6.00 2316.00 6.00 2316.00 7.40  2856.40WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  131 SF  6.00 786.00 6.00 786.00 7.75  1015.25WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  20.00 1600.00 20.00 1600.00 20.00  1600.00BARRICADES (TYPE III)

0050 4685000000-E 1205  1,190 LF  1.50 1785.00 1.59 1892.10 1.25  1487.50THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  1,751 LF  1.65 2889.15 1.69 2959.19 1.50  2626.50THERMO PVT MKG LINES 4"120

0052 4695000000-E 1205  52 LF  6.00 312.00 4.00 208.00 3.50  182.00THERMO PVT MKG LINES 8"90 MILS

0053 4725000000-E 1205  1 EA  250.00 250.00 250.00 250.00 150.00  150.00THERMO PVT SYMBOL 90MILS

0054 4900000000-N 1251  18 EA  35.00 630.00 15.00 270.00 10.00  180.00PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  44 LF  95.00 4180.00 112.00 4928.00 95.00  4180.008" WATER LINE

0056 5326200000-E 1510  594 LF  107.00 63558.00 127.00 75438.00 107.00  63558.0012" WATER LINE

0057 5546000000-E 1515  1 EA  1725.00 1725.00 2040.00 2040.00 1725.00  1725.008" VALVE

0058 5558000000-E 1515  2 EA  3100.00 6200.00 3666.00 7332.00 3100.00  6200.0012" VALVE

0059 5801000000-E 1530  30 LF  15.00 450.00 18.00 540.00 15.00  450.00ABANDON 8" UTILITY PIPE

0060 5804000000-E 1530  593 LF  17.00 10081.00 20.00 11860.00 17.00  10081.00ABANDON 12" UTILITY PIPE

0061 5871700000-E 1550  285 LF  81.00 23085.00 127.00 36195.00 81.00  23085.0012" TRENCHLESS INSTALL (IN SOIL)

0062 5871710000-E 1550  122 LF  81.00 9882.00 24.00 2928.00 81.00  9882.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  1,300 LF  2.50 3250.00 1.85 2405.00 2.50  3250.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 50.00 10000.00 20.00 4000.00 75.00  15000.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  100 TON 57.00 5700.00 22.00 2200.00 75.00  7500.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  185 TON 43.00 7955.00 18.00 3330.00 60.00  11100.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615 1.2 ACR 900.00 1080.00 800.00 960.00 1000.00  1200.00TEMPORARY MULCHING

0068 6018000000-E 1620  100 LB  5.00 500.00 3.00 300.00 7.00  700.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 0.5 TON 1300.00 650.00 950.00 475.00 1200.00  600.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  15.00 3000.00 10.00 2000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   600 LF  2.00 1200.00 1.45 870.00 2.00  1200.00SAFETY FENCE

0072 6030000000-E 1630  150 CY  8.00 1200.00 15.00 2250.00 15.00  2250.00SILT EXCAVATION

0073 6036000000-E 1631  1,500 SY  1.75 2625.00 1.85 2775.00 2.00  3000.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   225 SY  4.00 900.00 3.25 731.25 4.00  900.00COIR FIBER MAT

0075 6038000000-E SP   275 SY  5.00 1375.00 6.00 1650.00 6.00  1650.00PERM SOIL REINF MAT

0076 6042000000-E 1632  200 LF  3.75 750.00 4.75 950.00 5.00  1000.001/4" HARDWARE CLOTH



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MOUNT AIRY,  NC JOHNSTON,  IA

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 11 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6048000000-E SP   50 SY  55.00 2750.00 32.00 1600.00 30.00  1500.00FLOAT TURBIDITY CURTAIN

0078 6070000000-N 1639  2 EA  475.00 950.00 285.00 570.00 300.00  600.00SPECIAL STILLING BASINS

0079 6071010000-E SP   80 LF  6.50 520.00 16.75 1340.00 10.00  800.00WATTLE

0080 6071020000-E SP   40 LB  8.00 320.00 5.00 200.00 25.00  1000.00POLYACRYLAMIDE (PAM)

0081 6084000000-E 1660 1.2 ACR 2900.00 3480.00 2800.00 3360.00 3000.00  3600.00SEEDING AND MULCHING

0082 6087000000-E 1660 0.6 ACR 200.00 120.00 200.00 120.00 300.00  180.00MOWING

0083 6090000000-E 1661  50 LB  20.00 1000.00 12.00 600.00 10.00  500.00SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 1300.00 325.00 950.00 237.50 1200.00  300.00FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  50 LB  20.00 1000.00 12.00 600.00 10.00  500.00SEED FOR SUPP SEEDING

0086 6108000000-E 1665 0.75 TON 1200.00 900.00 950.00 712.50 1200.00  900.00FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 75.00 750.00 60.00 600.00 75.00  750.00SPECIALIZED HAND MOWING

0088 6117000000-N SP   15 EA  75.00 1125.00 225.00 3375.00 400.00  6000.00RESPONSE FOR EROS CONTROL

0089 6132000000-N SP   3 EA  2335.00 7005.00 1800.00 5400.00 1250.00  3750.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 50000.00 69300.00  35000.00REMV EXIST STR **********
(18+90.36-L-)

0091 8112730000-N 450  1 EA  3000.00 3000.00 3375.00 3375.00 5000.00  5000.00PDA TESTING

0092 8121000000-N 412 Lump Sum 15800.00 12250.00  11000.00UNCL STR EXCAV STA *****
(18+90.36-L-)

0093 8175000000-E 420 54.8 CY  1500.00 82200.00 934.55 51213.34 1200.00  65760.00CLASS AA CONC (BRIDGE)

0094 8210000000-N 422 Lump Sum 19350.00 29325.00  33000.00BRG APPR SLAB ***********
(18+90.36-L-)

0095 8224000000-E 425  9,043 LB  1.25 11303.75 1.17 10580.31 1.50  13564.50EPOXY COAT REINF STL BRDG

0096 8336000000-E 450  148 LF  225.00 33300.00 289.17 42797.16 170.00  25160.0020" PRESTR CONC PILES

0097 8355000000-E 450  350 LF  60.00 21000.00 54.81 19183.50 55.00  19250.00HP**X** PILES
(10 X 57)

0098 8364000000-E 450  760 LF  39.50 30020.00 38.52 29275.20 50.00  38000.00HP12X53 PILES

0099 8391000000-N 450  24 EA  225.00 5400.00 200.00 4800.00 240.00  5760.00STEEL PILE POINTS

0100 8393000000-N 450  12 EA  100.00 1200.00 385.00 4620.00 50.00  600.00PILE REDRIVES

0101 8475000000-E 460 154.75 LF  115.00 17796.25 142.95 22121.51 150.00  23212.50TWO BAR METAL RAIL

0102 8517000000-E 460 170.25 LF  161.00 27410.25 118.70 20208.68 160.00  27240.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 5/8")

0103 8608000000-E 876  232 TON 78.50 18212.00 80.00 18560.00 75.00  17400.00RIP RAP II (2'-0")

0104 8622000000-E 876  258 SY  2.25 580.50 2.30 593.40 2.50  645.00GEOTEXTILE FOR DRAINAGE

0105 8657000000-N 430 Lump Sum 10000.00 4900.00  8500.00ELASTOMERIC BEARINGS

0106 8762000000-E 430  1,360 LF  135.00 183600.00 130.70 177752.00 130.00  176800.003'-0"X 1'-9"PRESTR SLABS

0107 8860000000-N SP  Lump Sum 600.00 2000.00  3500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 12 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 1144202.18 TOTAL 1151074.54 TOTAL  1169006.15CONTRACT TOTAL

 

    SUB-TOTAL 613429.43 SUB-TOTAL 628219.44 SUB-TOTAL  659614.15ROADWAY ITEMS

    SUB-TOTAL 530772.75 SUB-TOTAL 522855.10 SUB-TOTAL  509392.00STRUCTURE ITEMS



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 13 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15000.00   REINF BRG APPR **********
(18+90.36 -L-)

0004 0043000000-N 226 Lump Sum 72000.00   GRADING

0005 0050000000-E 226  1 ACR 500.00 500.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  600 CY  23.00 13800.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  90 CY  33.00 2970.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  600 CY  26.25 15750.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  3.50 2100.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  100 TON 55.00 5500.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  290 SY  3.50 1015.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  64.00 2560.00   15" DRAINAGE PIPE

0013 0448200000-E 310  20 LF  59.25 1185.00   15" RCP CULV CLASS IV

0014 0448300000-E 310  48 LF  60.00 2880.00   18" RCP CULV CLASS IV

0015 0448400000-E 310  216 LF  82.00 17712.00   24" RCP CULV CLASS IV

0016 0995000000-E 340  116 LF  18.50 2146.00   PIPE REMOVAL

0017 1220000000-E 545  200 TON 45.75 9150.00   INCIDENTAL STONE BASE

0018 1330000000-E 607  350 SY  15.15 5302.50   INCIDENTAL MILLING

0019 1489000000-E 610  560 TON 88.00 49280.00   ASP CONC BASE CRS B25.0B

0020 1519000000-E 610  480 TON 92.00 44160.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  55 TON 380.00 20900.00   ASP FOR PLANT MIX

0022 1693000000-E 654  240 TON 85.00 20400.00   ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815  112 CY  25.00 2800.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  500 SY  5.00 2500.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  84 CY  40.00 3360.00   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  500 LF  15.00 7500.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  125.00 125.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0029 2286000000-N 840  5 EA  1575.00 7875.00   MASNRY DRAINAGE STRUCT

0030 2364000000-N 840  1 EA  575.00 575.00   FRAME W/2GRTS 840.16 STD

0031 2365000000-N 840  1 EA  625.00 625.00   FRAME W/2GRTS 840.22 STD

0032 2366000000-N 840  1 EA  625.00 625.00   FRAME W/2GRTS 840.24 STD

0033 2367000000-N 840  2 EA  625.00 1250.00   FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  82 LF  75.00 6150.00   SHOULDER BERM GUTTER

0035 3030000000-E 862  75 LF  15.30 1147.50   STL BM GUARDRAIL

0036 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0037 3215000000-N 862  4 EA  1450.00 5800.00   GR ANCHOR TYPE III

0038 3270000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE 350



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 14 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3635000000-E 876  80 TON 100.00 8000.00   RIP RAP, CLASS II

0040 3649000000-E 876  10 TON 95.00 950.00   RIP RAP, CLASS B

0041 3656000000-E 876  655 SY  3.50 2292.50   GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  30 LF  5.10 153.00   SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  3 EA  110.00 330.00   SIGN ERECTION, TYPE E

0044 4116100000-N 904  1 EA  175.00 175.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0045 4155000000-N 907  6 EA  5.00 30.00   DISPOSE SIGN SYST U-CHAN

0046 4192000000-N 907  1 EA  5.00 5.00   DISPOSE SUPPORT, U-CHAN

0047 4400000000-E 1110  386 SF  7.40 2856.40   WORK ZONE SIGNS (STAT)

0048 4410000000-E 1110  131 SF  7.75 1015.25   WORK ZONE SIGNS (BARR)

0049 4445000000-E 1145  80 LF  20.00 1600.00   BARRICADES (TYPE III)

0050 4685000000-E 1205  1,190 LF  1.60 1904.00   THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  1,751 LF  2.00 3502.00   THERMO PVT MKG LINES 4"120

0052 4695000000-E 1205  52 LF  4.00 208.00   THERMO PVT MKG LINES 8"90 MILS

0053 4725000000-E 1205  1 EA  200.00 200.00   THERMO PVT SYMBOL 90MILS

0054 4900000000-N 1251  18 EA  10.00 180.00   PERM RAISED PVMT MARKERS

0055 5325800000-E 1510  44 LF  150.00 6600.00   8" WATER LINE

0056 5326200000-E 1510  594 LF  155.00 92070.00   12" WATER LINE

0057 5546000000-E 1515  1 EA  2275.00 2275.00   8" VALVE

0058 5558000000-E 1515  2 EA  3875.00 7750.00   12" VALVE

0059 5801000000-E 1530  30 LF  30.00 900.00   ABANDON 8" UTILITY PIPE

0060 5804000000-E 1530  593 LF  30.00 17790.00   ABANDON 12" UTILITY PIPE

0061 5871700000-E 1550  285 LF  130.00 37050.00   12" TRENCHLESS INSTALL (IN SOIL)

0062 5871710000-E 1550  122 LF  130.00 15860.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0063 6000000000-E 1605  1,300 LF  1.90 2470.00   TEMPORARY SILT FENCE

0064 6006000000-E 1610  200 TON 70.00 14000.00   EROS CONTRL STONE CL A

0065 6009000000-E 1610  100 TON 95.00 9500.00   EROS CONTRL STONE CL B

0066 6012000000-E 1610  185 TON 55.00 10175.00   SEDIMENT CONTROL STONE

0067 6015000000-E 1615 1.2 ACR 900.00 1080.00   TEMPORARY MULCHING

0068 6018000000-E 1620  100 LB  3.00 300.00   SEED FOR TEMP SEEDING

0069 6021000000-E 1620 0.5 TON 2100.00 1050.00   FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  18.00 3600.00   TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   600 LF  2.00 1200.00   SAFETY FENCE

0072 6030000000-E 1630  150 CY  16.75 2512.50   SILT EXCAVATION

0073 6036000000-E 1631  1,500 SY  1.50 2250.00   MATTING FOR EROS CONTROL

0074 6037000000-E SP   225 SY  6.00 1350.00   COIR FIBER MAT

0075 6038000000-E SP   275 SY  4.00 1100.00   PERM SOIL REINF MAT

0076 6042000000-E 1632  200 LF  4.00 800.00   1/4" HARDWARE CLOTH



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 15 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6048000000-E SP   50 SY  29.00 1450.00   FLOAT TURBIDITY CURTAIN

0078 6070000000-N 1639  2 EA  500.00 1000.00   SPECIAL STILLING BASINS

0079 6071010000-E SP   80 LF  6.00 480.00   WATTLE

0080 6071020000-E SP   40 LB  20.00 800.00   POLYACRYLAMIDE (PAM)

0081 6084000000-E 1660 1.2 ACR 2100.00 2520.00   SEEDING AND MULCHING

0082 6087000000-E 1660 0.6 ACR 50.00 30.00   MOWING

0083 6090000000-E 1661  50 LB  5.00 250.00   SEED FOR REPAIR SEEDING

0084 6093000000-E 1661 0.25 TON 2100.00 525.00   FERT FOR REPAIR SEEDING

0085 6096000000-E 1662  50 LB  6.00 300.00   SEED FOR SUPP SEEDING

0086 6108000000-E 1665 0.75 TON 2100.00 1575.00   FERTILIZER TOPDRESSING

0087 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0088 6117000000-N SP   15 EA  250.00 3750.00   RESPONSE FOR EROS CONTROL

0089 6132000000-N SP   3 EA  904.00 2712.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0090 8035000000-N 402 Lump Sum 55000.00   REMV EXIST STR **********
(18+90.36-L-)

0091 8112730000-N 450  1 EA  2825.00 2825.00   PDA TESTING

0092 8121000000-N 412 Lump Sum 24000.00   UNCL STR EXCAV STA *****
(18+90.36-L-)

0093 8175000000-E 420 54.8 CY  1200.00 65760.00   CLASS AA CONC (BRIDGE)

0094 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(18+90.36-L-)

0095 8224000000-E 425  9,043 LB  1.50 13564.50   EPOXY COAT REINF STL BRDG

0096 8336000000-E 450  148 LF  190.00 28120.00   20" PRESTR CONC PILES

0097 8355000000-E 450  350 LF  60.00 21000.00   HP**X** PILES
(10 X 57)

0098 8364000000-E 450  760 LF  40.00 30400.00   HP12X53 PILES

0099 8391000000-N 450  24 EA  132.50 3180.00   STEEL PILE POINTS

0100 8393000000-N 450  12 EA  200.00 2400.00   PILE REDRIVES

0101 8475000000-E 460 154.75 LF  120.00 18570.00   TWO BAR METAL RAIL

0102 8517000000-E 460 170.25 LF  150.00 25537.50   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 5/8")

0103 8608000000-E 876  232 TON 100.00 23200.00   RIP RAP II (2'-0")

0104 8622000000-E 876  258 SY  3.50 903.00   GEOTEXTILE FOR DRAINAGE

0105 8657000000-N 430 Lump Sum 7400.00   ELASTOMERIC BEARINGS

0106 8762000000-E 430  1,360 LF  144.00 195840.00   3'-0"X 1'-9"PRESTR SLABS

0107 8860000000-N SP  Lump Sum 1500.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT



BRIDGE #163 OVER MULBERRY SWAMP ON SR-1349.

   

SEP 15, 2016 09:47 AM BRUNSWICK 2:00 PM 16 /  16 002

38367.3.FD1 AUG 16 2016 C203770

TIP NO 0.113 MIB-4440

FED AID NO BRZ-1349(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 1242413.65   CONTRACT TOTAL

 

    SUB-TOTAL 698213.65   ROADWAY ITEMS

    SUB-TOTAL 544200.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  861643.49   THE TARA GROUP OF LUMBERTON INC

     2  1031298.00   PALMETTO INFRASTRUCTURE INC

     3  1037370.51   S & C CONSTRUCTION LLC

     4  1087358.37   DELLINGER, INC.

     5  1088957.00   S T WOOTEN CORPORATION

     6  1127000.00   T. A. LOVING COMPANY

     7  1144202.18   DANE CONSTRUCTION, INC.

     8  1151074.54   SMITH-ROWE, LLC

     9  1169006.15   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     10  1242413.65   HRI INC DBA HRI BRIDGE COMPANY



I-140 FROM US-421 TO 0.640 MILES EAST OF I-40.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 1 /  3 003

52038.3.1 AUG 16 2016 C203868

TIP NO 7.442 MII-5760

FED AID NO NHPP-0040(017)

MILLING, RESURF, SHDR RECON, SIGNALS, BRG APPR & JT REPAIR.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 311000.00 349230.00  MOBILIZATION

0002 0000915000-N SP   30 EA  650.00 19500.00 650.00 19500.00  GENERIC MISCELLANEOUS ITEM (EA)
BRIDGE APPROACH SLAB INVEST-  IGATION

0003 0000915000-N SP   10 EA  650.00 6500.00 650.00 6500.00  GENERIC MISCELLANEOUS ITEM (EA)
BRIDGE SLOPE PROTECTION INVESTIGATION

0004 0000930000-E SP   8,740 LF  1.90 16606.00 1.46 12760.40  GENERIC MISCELLANEOUS ITEM (LF)
DEBRIS REMOVAL FROM EXISTING SHOULDER BERM
GUTTER

0005 0000930000-E SP   724 LF  96.00 69504.00 96.00 69504.00  GENERIC MISCELLANEOUS ITEM (LF)
FOAM SEAL JOINT REPLACEMENT

0006 0000990000-E SP   1,800 GAL 94.00 169200.00 94.00 169200.00  GENERIC MISCELLANEOUS ITEM (GAL)
SOIL STABILIZATION FOAM

0007 0000990000-E SP   10 GAL 110.00 1100.00 110.00 1100.00  GENERIC MISCELLANEOUS ITEM (GAL)
STRUCTURAL FOAM VOID FILL/STA-BILIZATION

0008 0255000000-E SP   1,261 TON 55.00 69355.00 36.49 46013.89  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0009 1077000000-E SP   3 TON 25.00 75.00 25.00 75.00  #57 STONE

0010 1245000000-E SP  38.04 SMI 1900.00 72276.00 2052.93 78093.46  SHOULDER RECONSTRUCTION

0011 1297000000-E 607  28,160 SY  2.00 56320.00 2.23 62796.80  MILL ASP PVMT *****" DTH
(2-1/2")

0012 1308000000-E 607  6,690 SY  3.60 24084.00 3.35 22411.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0013 1330000000-E 607  10,795 SY  10.50 113347.50 6.59 71139.05  INCIDENTAL MILLING

0014 1503000000-E 610  4,222 TON 45.00 189990.00 52.70 222499.40  ASP CONC INTR CRS I19.0C

0015 1523000000-E 610  29,684 TON 42.80 1270475.20 54.20 1608872.80  ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   275 TON 108.50 29837.50 79.90 21972.50  ASP CONC SURF CRS S9.5C LEVEL

0017 1575000000-E 620  1,975 TON 375.00 740625.00 340.00 671500.00  ASP FOR PLANT MIX

0018 1840000000-E 665  157,164 LF  0.14 22002.96 0.14 22002.96  MILLED RUMBLE STRIPS

0019 1880000000-E SP   417 TON 110.00 45870.00 160.00 66720.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0020 1880000000-E SP   500 TON 110.00 55000.00 160.00 80000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0021 1891000000-E SP   16,636 SY  5.30 88170.80 4.23 70370.28  GENERIC PAVING ITEM (SY)
FINE MILLING (1-1/2")

0022 2752000000-E SP   50 LF  140.00 7000.00 100.00 5000.00  GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE SHOULDER BERM GUTTER

0023 3210000000-N 862  1 EA  950.00 950.00 950.00 950.00  GR ANCHOR TYPE CAT-1

0024 3420000000-E SP   100 LF  38.00 3800.00 38.00 3800.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING GUARDRAIL

0025 4400000000-E 1110  406 SF  6.85 2781.10 6.85 2781.10  WORK ZONE SIGNS (STAT)

0026 4405000000-E 1110  485 SF  10.55 5116.75 8.75 4243.75  WORK ZONE SIGNS (PORT)

0027 4410000000-E 1110  32 SF  6.95 222.40 6.95 222.40  WORK ZONE SIGNS (BARR)

0028 4415000000-N 1115  2 EA  1965.00 3930.00 1.00 2.00  FLASHING ARROW BOARD

0029 4420000000-N 1120  3 EA  7678.00 23034.00 7678.00 23034.00  PORTABLE CHANGE MSG SIGN

0030 4422000000-N 1120  30 DAY 26.00 780.00 26.00 780.00  PORT CHANGE MSG SIGN (SHORT TERM)



I-140 FROM US-421 TO 0.640 MILES EAST OF I-40.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 2 /  3 003

52038.3.1 AUG 16 2016 C203868

TIP NO 7.442 MII-5760

FED AID NO NHPP-0040(017)

MILLING, RESURF, SHDR RECON, SIGNALS, BRG APPR & JT REPAIR.

0031 4430000000-N 1130  200 EA  41.00 8200.00 1.00 200.00  DRUMS

0032 4445000000-E 1145  36 LF  18.00 648.00 18.00 648.00  BARRICADES (TYPE III)

0033 4480000000-N 1165  1 EA  16900.00 16900.00 1.00 1.00  TMA

0034 4510000000-N SP   200 HR  45.00 9000.00 74.30 14860.00  LAW ENFORCEMENT

0035 4600000000-N SP   3 EA  4800.00 14400.00 4800.00 14400.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGN

0036 4650000000-N 1251  1,358 EA  3.95 5364.10 3.95 5364.10  TEMP RAISED PVMT MRKS

0037 4688000000-E 1205  199,261 LF  0.68 135497.48 0.68 135497.48  THERMO PVT MKG LINES,6"90 MILS

0038 4690000000-E 1205  20,250 LF  0.90 18225.00 0.90 18225.00  THERMO PVT MKG LINES 6"120 MILS

0039 4700000000-E 1205  10,700 LF  1.61 17227.00 1.60 17120.00  12"WIDE THERMO 90 MILS

0040 4710000000-E 1205  80 LF  6.50 520.00 6.50 520.00  24"WIDE THERMO 120 MILS

0041 4725000000-E 1205  29 EA  115.00 3335.00 115.00 3335.00  THERMO PVT SYMBOL 90MILS

0042 4770000000-E 1205  23,505 LF  1.50 35257.50 1.50 35257.50  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0043 4780000000-E 1205  500 LF  2.00 1000.00 2.00 1000.00  8" COLD APPL PLSTIC LINES TYPE **
(IV)

0044 4805000000-N 1205  8 EA  475.00 3800.00 475.00 3800.00  COLD APPL PLASTIC SYM TYPE **
(II)

0045 4805000000-N 1205  8 EA  200.00 1600.00 200.00 1600.00  COLD APPL PLASTIC SYM TYPE **
(IV)

0046 4810000000-E 1205  219,511 LF  0.01 2195.11 0.16 35121.76  PAINT PVMT MARKINGS 4"

0047 4820000000-E 1205  9,400 LF  0.55 5170.00 0.55 5170.00  PAINT PVMT MARKINGS 8"

0048 4835000000-E 1205  80 LF  3.50 280.00 3.50 280.00  PAINT PVT MKG LINES 24"

0049 4845000000-N 1205  29 EA  38.00 1102.00 38.00 1102.00  PAINT PVT MKG SYMBOL

0050 4847100000-E 1205  23,505 LF  1.70 39958.50 1.70 39958.50  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0051 4847120000-E 1205  500 LF  4.80 2400.00 4.80 2400.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0052 4850000000-E 1205  23,505 LF  0.45 10577.25 0.45 10577.25  LINE REMOVAL 4" WIDE

0053 4865000000-E 1205  500 LF  1.50 750.00 1.50 750.00  LINE REMOVAL 12" WIDE

0054 4890000000-E SP   3,310 LF  3.00 9930.00 3.00 9930.00  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 6" BLACK

0055 4900000000-N 1251  178 EA  6.00 1068.00 6.00 1068.00  PERM RAISED PVMT MARKERS

0056 4905000000-N 1253  1,180 EA  27.00 31860.00 27.00 31860.00  SNOWPLB PVMT MRKER

0057 6000000000-E 1605  1,991 LF  1.98 3942.18 0.01 19.91  TEMPORARY SILT FENCE

0058 6009000000-E 1610  498 TON 50.00 24900.00 0.01 4.98  EROS CONTRL STONE CL B

0059 6012000000-E 1610  498 TON 44.00 21912.00 0.01 4.98  SEDIMENT CONTROL STONE

0060 6015000000-E 1615 18.93 ACR 500.00 9465.00 0.01 0.19  TEMPORARY MULCHING

0061 6018000000-E 1620  1,000 LB  3.25 3250.00 0.01 10.00  SEED FOR TEMP SEEDING

0062 6021000000-E 1620 4.98 TON 800.00 3984.00 0.01 0.05  FERT FOR TEMP SEEDING

0063 6036000000-E 1631  300 SY  1.95 585.00 0.01 3.00  MATTING FOR EROS CONTROL

0064 6042000000-E 1632  768 LF  5.00 3840.00 0.01 7.68  1/4" HARDWARE CLOTH



I-140 FROM US-421 TO 0.640 MILES EAST OF I-40.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 3 /  3 003

52038.3.1 AUG 16 2016 C203868

TIP NO 7.442 MII-5760

FED AID NO NHPP-0040(017)

MILLING, RESURF, SHDR RECON, SIGNALS, BRG APPR & JT REPAIR.

0065 6071010000-E SP   320 LF  11.50 3680.00 0.01 3.20  WATTLE

0066 6084000000-E 1660 17.92 ACR 500.00 8960.00 0.01 0.18  SEEDING AND MULCHING

0067 6090000000-E 1661  1,000 LB  7.50 7500.00 0.01 10.00  SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 4.97 TON 875.00 4348.75 0.01 0.05  FERT FOR REPAIR SEEDING

0069 6117000000-N SP   20 EA  195.00 3900.00 0.01 0.20  RESPONSE FOR EROS CONTROL

0070 7324000000-N 1716  1 EA  125.00 125.00 375.00 375.00  JUNCTION BOX (STANDARD SIZE)

0071 7444000000-E 1725  1,600 LF  5.50 8800.00 5.28 8448.00  INDUCTIVE LOOP SAWCUT

0072 7456000000-E 1726  400 LF  1.00 400.00 1.48 592.00  LEAD-IN CABLE(********)
(14-2)

0073 8882000000-E SP   183 CF  1144.00 209352.00 183.00 33489.00  GENERIC STRUCTURE ITEM (CF)
JOINT REPAIR USING ELASTOMERICCONCRETE

 

    TOTAL 4113662.08 TOTAL 4146089.30  CONTRACT TOTAL

 

    SUB-TOTAL 4113662.08 SUB-TOTAL 4146089.30  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4113662.08   BARNHILL CONTRACTING COMPANY

     2  4146089.30   S T WOOTEN CORPORATION



US-117/NC-132 (SOUTH COLLEGE RD) FROM .05 MILES SOUTH OF WILSHIRE BLVD TO US-17 BUSINESS (MARKET ST) IN WILMINGTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

SEALAND CONTRACTORS CORP HIGHLAND PAVING COMPANY LLC

CHARLOTTE,  NC FAYETTEVILLE,  NC

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 1 /  10 004

2017CPT.03.01.10651,  36249.3622,  45333.3.27 AUG 16 2016 C203888

TIP NO 2.210 MIW-5203AA, W-5601BB

FED AID NO STATE FUNDED, HSIP-0117(029)

GRADING, DRAINAGE, MILLING, PAVING & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 205000.00  221000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 31600.00 25000.00  25000.00CONSTRUCTION SURVEYING

0003 0036000000-E 225  600 CY  19.60 11760.00 25.00 15000.00 16.00  9600.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 150000.00 395018.00  785000.00GRADING

0005 0050000000-E 226  1 ACR 4700.00 4700.00 10000.00 10000.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  600 CY  39.25 23550.00 38.00 22800.00 30.00  18000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  2,100 SY  1.00 2100.00 1.00 2100.00 3.00  6300.00GEOTEXTILE SOIL STABILIZATION

0008 0255000000-E SP   60 TON 100.00 6000.00 95.00 5700.00 77.00  4620.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0009 0318000000-E 300  110 TON 52.00 5720.00 70.00 7700.00 65.00  7150.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  320 SY  1.15 368.00 2.00 640.00 5.00  1600.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  628 LF  86.75 54479.00 78.00 48984.00 78.00  48984.0015" RCP CULV CLASS IV

0012 0448300000-E 310  324 LF  91.75 29727.00 80.00 25920.00 92.00  29808.0018" RCP CULV CLASS IV

0013 1099500000-E 505  500 CY  19.60 9800.00 26.00 13000.00 22.50  11250.00SHALLOW UNDERCUT

0014 1099700000-E 505  950 TON 52.00 49400.00 41.00 38950.00 70.00  66500.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  12 TON 50.00 600.00 100.00 1200.00 80.00  960.00INCIDENTAL STONE BASE

0016 1245000000-E SP  2.95 SMI 4975.00 14676.25 4500.00 13275.00 7500.00  22125.00SHOULDER RECONSTRUCTION

0017 1297000000-E 607  11,635 SY  2.80 32578.00 3.50 40722.50 3.50  40722.50MILL ASP PVMT *****" DTH
(1-1/2")

0018 1297000000-E 607  21,050 SY  3.50 73675.00 4.50 94725.00 4.65  97882.50MILL ASP PVMT *****" DTH
(2-1/2")

0019 1330000000-E 607  1,100 SY  14.75 16225.00 17.00 18700.00 17.00  18700.00INCIDENTAL MILLING

0020 1489000000-E 610  450 TON 113.00 50850.00 102.00 45900.00 95.00  42750.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  3,758 TON 66.50 249907.00 75.00 281850.00 73.00  274334.00ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  13,651 TON 61.70 842266.70 70.00 955570.00 67.00  914617.00ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  1,023 TON 340.00 347820.00 465.00 475695.00 350.00  358050.00ASP FOR PLANT MIX

0024 1693000000-E 654  65 TON 310.00 20150.00 250.00 16250.00 275.00  17875.00ASPH PLT MIX PVMT REPAIR

0025 1880000000-E SP   55 TON 285.00 15675.00 300.00 16500.00 275.00  15125.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0026 1880000000-E SP   175 TON 255.00 44625.00 275.00 48125.00 275.00  48125.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0027 1891000000-E SP   37,494 SY  3.25 121855.50 3.10 116231.40 3.10  116231.40GENERIC PAVING ITEM (SY)
FINE MILLING (0" TO 1-1/2")

0028 2022000000-E 815  112 CY  31.65 3544.80 25.00 2800.00 30.00  3360.00SUBDRAIN EXCAVATION

0029 2026000000-E 815  500 SY  9.50 4750.00 1.00 500.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  84 CY  58.00 4872.00 120.00 10080.00 55.00  4620.00SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  500 LF  16.00 8000.00 9.00 4500.00 15.00  7500.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  370.00 370.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  42.50 255.00 35.00 210.00 40.00  240.006" OUTLET PIPE

0034 2253000000-E 840 0.399 CY  3475.00 1386.53 1500.00 598.50 5300.00  2114.70PIPE COLLARS

0035 2286000000-N 840  21 EA  2175.00 45675.00 1500.00 31500.00 2000.00  42000.00MASNRY DRAINAGE STRUCT



US-117/NC-132 (SOUTH COLLEGE RD) FROM .05 MILES SOUTH OF WILSHIRE BLVD TO US-17 BUSINESS (MARKET ST) IN WILMINGTON.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

SEALAND CONTRACTORS CORP HIGHLAND PAVING COMPANY LLC

CHARLOTTE,  NC FAYETTEVILLE,  NC

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 2 /  10 004

2017CPT.03.01.10651,  36249.3622,  45333.3.27 AUG 16 2016 C203888

TIP NO 2.210 MIW-5203AA, W-5601BB

FED AID NO STATE FUNDED, HSIP-0117(029)

GRADING, DRAINAGE, MILLING, PAVING & SIGNALS.

0036 2308000000-E 840  4 LF  435.00 1740.00 400.00 1600.00 350.00  1400.00MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  7 EA  500.00 3500.00 450.00 3150.00 455.00  3185.00FRAME W/2GRTS 840.16 STD

0038 2374000000-N 840  4 EA  550.00 2200.00 500.00 2000.00 515.00  2060.00FRAME-GRT-HD 840.03 **
(E)

0039 2374000000-N 840  7 EA  550.00 3850.00 525.00 3675.00 535.00  3745.00FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  4 EA  550.00 2200.00 525.00 2100.00 535.00  2140.00FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  4 EA  395.00 1580.00 300.00 1200.00 335.00  1340.00FRAME W/COVER STD 840.54

0042 2440000000-N 852  7 EA  1030.00 7210.00 700.00 4900.00 500.00  3500.00CONC TRANS SECT FOR CATCH BASIN

0043 2451000000-N 852  5 EA  1030.00 5150.00 700.00 3500.00 500.00  2500.00CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  2,470 LF  17.40 42978.00 20.00 49400.00 24.00  59280.001'-6" CONC CURB & GUTTER

0045 2549000000-E 846  330 LF  27.40 9042.00 36.00 11880.00 26.00  8580.002'-6" CONC CURB & GUTTER

0046 2591000000-E 848  312 SY  47.50 14820.00 50.00 15600.00 52.00  16224.004" CONCRETE SIDEWALK

0047 2600000000-N SP   4 EA  345.00 1380.00 1600.00 6400.00 650.00  2600.00RETROFIT EXT CURB RAMP

0048 2605000000-N 848  36 EA  3325.00 119700.00 1500.00 54000.00 2050.00  73800.00CONCRETE CURB RAMP

0049 2655000000-E 852  320 SY  68.50 21920.00 65.00 20800.00 52.00  16640.005" MONO CONC ISLDS (KEY IN)

0050 2738000000-E SP   54 SY  115.00 6210.00 65.00 3510.00 62.00  3348.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4'' CON- CRETE SIDEWALK

0051 2738000000-E SP   10 SY  165.00 1650.00 100.00 1000.00 100.00  1000.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" MONO- LITHIC CONCRETE
ISLAND

0052 2738000000-E SP   31 SY  31.25 968.75 20.00 620.00 20.00  620.00GENERIC PAVING ITEM (SY)
REMOVE CONCRETE SIDEWALK

0053 2738000000-E SP   94 SY  110.00 10340.00 22.00 2068.00 24.00  2256.00GENERIC PAVING ITEM (SY)
REMOVE MONOLITHIC CONCRETE    ISLAND

0054 2752000000-E SP   42 LF  41.50 1743.00 15.00 630.00 24.00  1008.00GENERIC PAVING ITEM (LF)
REMOVE 2'-6" CURB AND GUTTER

0055 2752000000-E SP   441 LF  51.50 22711.50 50.00 22050.00 50.00  22050.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB AND GUTTER

0056 2752000000-E SP   20 LF  23.70 474.00 45.00 900.00 42.00  840.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 6" X 9" CONCRETE CURB

0057 2759000000-N SP   1 EA  790.00 790.00 500.00 500.00 600.00  600.00GENERIC PAVING ITEM (EA)
ADJUSTMENT OF MONUMENTS

0058 2759000000-N SP   33 EA  3875.00 127875.00 1700.00 56100.00 2250.00  74250.00GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE CURB RAMPS

0059 2759000000-N SP   13 EA  268.50 3490.50 400.00 5200.00 1000.00  13000.00GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMPS

0060 2815000000-N 858  4 EA  790.00 3160.00 400.00 1600.00 600.00  2400.00ADJ DROP INLETS

0061 2830000000-N 858  26 EA  790.00 20540.00 450.00 11700.00 635.00  16510.00ADJ MANHOLES

0062 2845000000-N 858  5 EA  685.00 3425.00 200.00 1000.00 700.00  3500.00ADJ METER OR VALVE BOXES

0063 2905000000-N 859  4 EA  2050.00 8200.00 1200.00 4800.00 1750.00  7000.00CONVERT DI TO JB

0064 2920000000-N 859  1 EA  2175.00 2175.00 1150.00 1150.00 1750.00  1750.00CONVERT DI TO CB

0065 3210000000-N 862  3 EA  685.00 2055.00 690.00 2070.00 650.00  1950.00GR ANCHOR TYPE CAT-1
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GRADING, DRAINAGE, MILLING, PAVING & SIGNALS.

0066 3270000000-N SP   3 EA  2100.00 6300.00 2100.00 6300.00 2000.00  6000.00GR ANCHOR TYPE 350

0067 3285000000-N SP   2 EA  2000.00 4000.00 2000.00 4000.00 1900.00  3800.00GR ANCHOR TYPE M-350

0068 3420000000-E SP   925 LF  20.60 19055.00 20.50 18962.50 19.50  18037.50GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING   GUARDRAIL

0069 3656000000-E 876  475 SY  7.25 3443.75 2.00 950.00 6.59  3130.25GEOTEXTILE FOR DRAINGE

0070 4025000000-E 901  20 SF  13.20 264.00 16.50 330.00 15.50  310.00CONTR FURN, TYPE ***SIGN
(E)

0071 4072000000-E 903  120 LF  4.60 552.00 6.85 822.00 5.10  612.00SUPPORT, 3-LB STL U-CHAN

0072 4102000000-N 904  4 EA  155.00 620.00 105.00 420.00 110.00  440.00SIGN ERECTION, TYPE E

0073 4116100000-N 904  3 EA  190.00 570.00 105.00 315.00 185.00  555.00SIGN ERECT, RELOC ** GRD MTD
(E)

0074 4155000000-N 907  1 EA  11.60 11.60 6.00 6.00 5.00  5.00DISPOSE SIGN SYST U-CHAN

0075 4192000000-N 907  6 EA  11.60 69.60 6.00 36.00 5.00  30.00DISPOSE SUPPORT, U-CHAN

0076 4400000000-E 1110  528 SF  6.35 3352.80 7.35 3880.80 6.85  3616.80WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  484 SF  8.00 3872.00 20.00 9680.00 15.50  7502.00WORK ZONE SIGNS (PORT)

0078 4415000000-N 1115  4 EA  3640.00 14560.00 2300.00 9200.00 700.00  2800.00FLASHING ARROW BOARD

0079 4420000000-N 1120  4 EA  14150.00 56600.00 9500.00 38000.00 7000.00  28000.00PORTABLE CHANGE MSG SIGN

0080 4430000000-N 1130  220 EA  45.00 9900.00 52.00 11440.00 45.00  9900.00DRUMS

0081 4450000000-N 1150  180 HR  33.50 6030.00 20.00 3600.00 30.00  5400.00FLAGGER

0082 4480000000-N 1165  4 EA  17400.00 69600.00 25000.00 100000.00 3500.00  14000.00TMA

0083 4510000000-N SP   54 HR  47.50 2565.00 50.00 2700.00 45.00  2430.00LAW ENFORCEMENT

0084 4516000000-N 1180  100 EA  29.00 2900.00 35.00 3500.00 35.00  3500.00SKINNY DRUM

0085 4685000000-E 1205  39,097 LF  0.70 27367.90 0.68 26585.96 0.65  25413.05THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  16,790 LF  0.80 13432.00 0.79 13264.10 0.74  12424.60THERMO PVT MKG LINES 4"120

0087 4695000000-E 1205  4,355 LF  1.65 7185.75 2.10 9145.50 1.55  6750.25THERMO PVT MKG LINES 8"90 MILS

0088 4697000000-E 1205  3,695 LF  1.90 7020.50 2.90 10715.50 1.80  6651.00THERMO PVT MKG LINE 8"120 MILS

0089 4700000000-E 1205  680 LF  2.35 1598.00 3.15 2142.00 2.20  1496.0012"WIDE THERMO 90 MILS

0090 4702000000-E 1205  1,626 LF  2.55 4146.30 3.15 5121.90 2.40  3902.4012"WIDE THERMO 120 MILS

0091 4710000000-E 1205  3,250 LF  6.00 19500.00 6.30 20475.00 5.65  18362.5024"WIDE THERMO 120 MILS

0092 4721000000-E 1205  84 EA  42.00 3528.00 116.00 9744.00 40.00  3360.00THERMO PVT MKG CHARACTER 120

0093 4725000000-E 1205  266 EA  95.00 25270.00 126.00 33516.00 90.00  23940.00THERMO PVT SYMBOL 90MILS

0094 4810000000-E 1205  10,230 LF  0.23 2352.90 0.37 3785.10 0.22  2250.60PAINT PVMT MARKINGS 4"

0095 4820000000-E 1205  1,370 LF  0.63 863.10 0.79 1082.30 0.60  822.00PAINT PVMT MARKINGS 8"

0096 4825000000-E 1205  830 LF  1.37 1137.10 0.90 747.00 1.30  1079.00PAINT PVMT MARKINGS 12"

0097 4835000000-E 1205  2,160 LF  2.10 4536.00 3.15 6804.00 2.00  4320.00PAINT PVT MKG LINES 24"

0098 4840000000-N 1205  44 EA  31.65 1392.60 63.00 2772.00 30.00  1320.00PAINT PVT MKG CHARACTER

0099 4845000000-N 1205  228 EA  40.00 9120.00 68.00 15504.00 38.00  8664.00PAINT PVT MKG SYMBOL

0100 4847000000-E 1205  1,900 LF  5.80 11020.00 3.15 5985.00 5.50  10450.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0101 4850000000-E 1205  2,080 LF  0.80 1664.00 2.50 5200.00 0.75  1560.00LINE REMOVAL 4" WIDE
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0102 4890000000-E SP   180 LF  10.50 1890.00 25.00 4500.00 10.00  1800.00GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 4", BLACK

0103 4900000000-N 1251  375 EA  4.25 1593.75 5.25 1968.75 4.00  1500.00PERM RAISED PVMT MARKERS

0104 4905000000-N 1253  2,250 EA  27.50 61875.00 29.00 65250.00 26.00  58500.00SNOWPLB PVMT MRKER

0105 5255000000-N 1413 Lump Sum 179500.00 60000.00  210000.00PORTABLE LIGHTING

0106 6000000000-E 1605  1,737 LF  2.10 3647.70 2.90 5037.30 3.50  6079.50TEMPORARY SILT FENCE

0107 6006000000-E 1610  165 TON 74.00 12210.00 70.00 11550.00 85.00  14025.00EROS CONTRL STONE CL A

0108 6009000000-E 1610  60 TON 100.00 6000.00 85.00 5100.00 85.00  5100.00EROS CONTRL STONE CL B

0109 6012000000-E 1610  160 TON 126.50 20240.00 68.00 10880.00 85.00  13600.00SEDIMENT CONTROL STONE

0110 6015000000-E 1615 2.5 ACR 605.00 1512.50 1575.00 3937.50 1500.00  3750.00TEMPORARY MULCHING

0111 6018000000-E 1620  300 LB  3.70 1110.00 3.15 945.00 3.00  900.00SEED FOR TEMP SEEDING

0112 6021000000-E 1620 1.5 TON 845.00 1267.50 1575.00 2362.50 1500.00  2250.00FERT FOR TEMP SEEDING

0113 6024000000-E 1622  400 LF  16.50 6600.00 14.00 5600.00 15.00  6000.00TEMPORARY SLOPE DRAINS

0114 6036000000-E 1631  2,810 SY  2.05 5760.50 3.15 8851.50 3.00  8430.00MATTING FOR EROS CONTROL

0115 6042000000-E 1632  652 LF  8.65 5639.80 3.15 2053.80 3.00  1956.001/4" HARDWARE CLOTH

0116 6071010000-E SP   100 LF  12.15 1215.00 16.00 1600.00 15.00  1500.00WATTLE

0117 6084000000-E 1660 7.5 ACR 2375.00 17812.50 3150.00 23625.00 3000.00  22500.00SEEDING AND MULCHING

0118 6087000000-E 1660 1.5 ACR 105.00 157.50 525.00 787.50 500.00  750.00MOWING

0119 6090000000-E 1661  660 LB  9.25 6105.00 3.15 2079.00 3.00  1980.00SEED FOR REPAIR SEEDING

0120 6093000000-E 1661 1.75 TON 950.00 1662.50 1575.00 2756.25 1500.00  2625.00FERT FOR REPAIR SEEDING

0121 6096000000-E 1662  150 LB  3.70 555.00 3.15 472.50 3.00  450.00SEED FOR SUPP SEEDING

0122 6108000000-E 1665 1.25 TON 815.00 1018.75 840.00 1050.00 800.00  1000.00FERTILIZER TOPDRESSING

0123 6114500000-N 1667  30 MHR 80.00 2400.00 80.00 2400.00 75.00  2250.00SPECIALIZED HAND MOWING

0124 6117000000-N SP   45 EA  205.00 9225.00 525.00 23625.00 500.00  22500.00RESPONSE FOR EROS CONTROL

0125 6132000000-N SP   3 EA  7725.00 23175.00 2350.00 7050.00 3000.00  9000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0126 6132000000-N SP   12 EA  125.00 1500.00 55.00 660.00 100.00  1200.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0127 6132000000-N SP   12 EA  175.00 2100.00 165.00 1980.00 150.00  1800.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0128 7048500000-E 1705  10 EA  790.00 7900.00 790.00 7900.00 750.00  7500.0016" PEDEST SIG HEAD 1 SEC W/CD

0129 7060000000-E 1705  3,700 LF  3.70 13690.00 3.15 11655.00 3.48  12876.00SIGNAL CABLE

0130 7120000000-E 1705  2 EA  710.00 1420.00 890.00 1780.00 675.00  1350.00VEHICLE SIGNAL HD (12", 3 SECT)

0131 7288000000-E 1715  300 LF  10.50 3150.00 31.75 9525.00 10.00  3000.00PAVED TRENCH (***********)
(1, 2")

0132 7300000000-E 1715  1,330 LF  6.35 8445.50 5.80 7714.00 6.00  7980.00UNPAVED TRENCH (***********)
(1, 2")

0133 7300000000-E 1715  500 LF  8.45 4225.00 8.40 4200.00 8.00  4000.00UNPAVED TRENCH (***********)
(3, 2")

0134 7301000000-E 1715  125 LF  25.00 3125.00 26.50 3312.50 24.00  3000.00DIRECT DRILL (***********)
(3, 2")

0135 7324000000-N 1716  27 EA  300.00 8100.00 265.00 7155.00 285.00  7695.00JUNCTION BOX (STANDARD SIZE)
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0136 7372000000-N 1721  4 EA  365.00 1460.00 265.00 1060.00 345.00  1380.00GUY ASSEMBLY

0137 7444000000-E 1725  15,000 LF  5.55 83250.00 5.25 78750.00 5.24  78600.00INDUCTIVE LOOP SAWCUT

0138 7456000000-E 1726  22,720 LF  1.55 35216.00 1.58 35897.60 1.48  33625.60LEAD-IN CABLE(********)
(14-2)

0139 7636000000-N 1745  1 EA  475.00 475.00 450.00 450.00 450.00  450.00SIGN FOR SIGNALS

0140 7642100000-N 1743  12 EA  1140.00 13680.00 800.00 9600.00 1080.00  12960.00TYPE I POST W/ FOUNDATION

0141 7744000000-N 1751  7 EA  145.00 1015.00 105.00 735.00 135.00  945.00DETECTOR CARD (TYPE 170)

 

    TOTAL 3808362.93 TOTAL 4108784.76 TOTAL  4435811.15CONTRACT TOTAL

 

    SUB-TOTAL 3808362.93 SUB-TOTAL 4108784.76 SUB-TOTAL  4435811.15ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 110000.00   CONSTRUCTION SURVEYING

0003 0036000000-E 225  600 CY  35.00 21000.00   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 550000.00   GRADING

0005 0050000000-E 226  1 ACR 5000.00 5000.00   SUPP CLEARING & GRUBBING

0006 0195000000-E 265  600 CY  45.00 27000.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  2,100 SY  4.50 9450.00   GEOTEXTILE SOIL STABILIZATION

0008 0255000000-E SP   60 TON 110.00 6600.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0009 0318000000-E 300  110 TON 75.00 8250.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  320 SY  7.00 2240.00   FND CONDIT GEOTEXTILE

0011 0448200000-E 310  628 LF  110.25 69237.00   15" RCP CULV CLASS IV

0012 0448300000-E 310  324 LF  134.55 43594.20   18" RCP CULV CLASS IV

0013 1099500000-E 505  500 CY  20.00 10000.00   SHALLOW UNDERCUT

0014 1099700000-E 505  950 TON 53.00 50350.00   CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  12 TON 75.00 900.00   INCIDENTAL STONE BASE

0016 1245000000-E SP  2.95 SMI 5500.00 16225.00   SHOULDER RECONSTRUCTION

0017 1297000000-E 607  11,635 SY  3.00 34905.00   MILL ASP PVMT *****" DTH
(1-1/2")

0018 1297000000-E 607  21,050 SY  3.00 63150.00   MILL ASP PVMT *****" DTH
(2-1/2")

0019 1330000000-E 607  1,100 SY  10.00 11000.00   INCIDENTAL MILLING

0020 1489000000-E 610  450 TON 200.00 90000.00   ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  3,758 TON 85.00 319430.00   ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  13,651 TON 80.00 1092080.00   ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  1,023 TON 510.00 521730.00   ASP FOR PLANT MIX

0024 1693000000-E 654  65 TON 250.00 16250.00   ASPH PLT MIX PVMT REPAIR

0025 1880000000-E SP   55 TON 230.00 12650.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0026 1880000000-E SP   175 TON 250.00 43750.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0027 1891000000-E SP   37,494 SY  3.15 118106.10   GENERIC PAVING ITEM (SY)
FINE MILLING (0" TO 1-1/2")

0028 2022000000-E 815  112 CY  30.00 3360.00   SUBDRAIN EXCAVATION

0029 2026000000-E 815  500 SY  9.00 4500.00   GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  84 CY  75.00 6300.00   SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  500 LF  15.00 7500.00   6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  50.00 300.00   6" OUTLET PIPE

0034 2253000000-E 840 0.399 CY  3250.00 1296.75   PIPE COLLARS

0035 2286000000-N 840  21 EA  2500.00 52500.00   MASNRY DRAINAGE STRUCT
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0036 2308000000-E 840  4 LF  586.00 2344.00   MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  7 EA  620.00 4340.00   FRAME W/2GRTS 840.16 STD

0038 2374000000-N 840  4 EA  675.00 2700.00   FRAME-GRT-HD 840.03 **
(E)

0039 2374000000-N 840  7 EA  700.00 4900.00   FRAME-GRT-HD 840.03 **
(F)

0040 2374000000-N 840  4 EA  700.00 2800.00   FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  4 EA  500.00 2000.00   FRAME W/COVER STD 840.54

0042 2440000000-N 852  7 EA  1025.00 7175.00   CONC TRANS SECT FOR CATCH BASIN

0043 2451000000-N 852  5 EA  1750.00 8750.00   CONC TRANS SECT FOR DROP INLET

0044 2542000000-E 846  2,470 LF  28.40 70148.00   1'-6" CONC CURB & GUTTER

0045 2549000000-E 846  330 LF  31.40 10362.00   2'-6" CONC CURB & GUTTER

0046 2591000000-E 848  312 SY  45.00 14040.00   4" CONCRETE SIDEWALK

0047 2600000000-N SP   4 EA  550.00 2200.00   RETROFIT EXT CURB RAMP

0048 2605000000-N 848  36 EA  1400.00 50400.00   CONCRETE CURB RAMP

0049 2655000000-E 852  320 SY  63.00 20160.00   5" MONO CONC ISLDS (KEY IN)

0050 2738000000-E SP   54 SY  100.00 5400.00   GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4'' CON- CRETE SIDEWALK

0051 2738000000-E SP   10 SY  185.00 1850.00   GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" MONO- LITHIC CONCRETE
ISLAND

0052 2738000000-E SP   31 SY  50.00 1550.00   GENERIC PAVING ITEM (SY)
REMOVE CONCRETE SIDEWALK

0053 2738000000-E SP   94 SY  50.00 4700.00   GENERIC PAVING ITEM (SY)
REMOVE MONOLITHIC CONCRETE    ISLAND

0054 2752000000-E SP   42 LF  50.00 2100.00   GENERIC PAVING ITEM (LF)
REMOVE 2'-6" CURB AND GUTTER

0055 2752000000-E SP   441 LF  50.00 22050.00   GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB AND GUTTER

0056 2752000000-E SP   20 LF  165.00 3300.00   GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 6" X 9" CONCRETE CURB

0057 2759000000-N SP   1 EA  500.00 500.00   GENERIC PAVING ITEM (EA)
ADJUSTMENT OF MONUMENTS

0058 2759000000-N SP   33 EA  2500.00 82500.00   GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE CURB RAMPS

0059 2759000000-N SP   13 EA  250.00 3250.00   GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMPS

0060 2815000000-N 858  4 EA  1550.00 6200.00   ADJ DROP INLETS

0061 2830000000-N 858  26 EA  1550.00 40300.00   ADJ MANHOLES

0062 2845000000-N 858  5 EA  735.00 3675.00   ADJ METER OR VALVE BOXES

0063 2905000000-N 859  4 EA  1939.59 7758.36   CONVERT DI TO JB

0064 2920000000-N 859  1 EA  1850.00 1850.00   CONVERT DI TO CB

0065 3210000000-N 862  3 EA  650.00 1950.00   GR ANCHOR TYPE CAT-1
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0066 3270000000-N SP   3 EA  2000.00 6000.00   GR ANCHOR TYPE 350

0067 3285000000-N SP   2 EA  1900.00 3800.00   GR ANCHOR TYPE M-350

0068 3420000000-E SP   925 LF  19.50 18037.50   GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING   GUARDRAIL

0069 3656000000-E 876  475 SY  4.50 2137.50   GEOTEXTILE FOR DRAINGE

0070 4025000000-E 901  20 SF  15.50 310.00   CONTR FURN, TYPE ***SIGN
(E)

0071 4072000000-E 903  120 LF  5.10 612.00   SUPPORT, 3-LB STL U-CHAN

0072 4102000000-N 904  4 EA  110.00 440.00   SIGN ERECTION, TYPE E

0073 4116100000-N 904  3 EA  185.00 555.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0074 4155000000-N 907  1 EA  5.00 5.00   DISPOSE SIGN SYST U-CHAN

0075 4192000000-N 907  6 EA  5.00 30.00   DISPOSE SUPPORT, U-CHAN

0076 4400000000-E 1110  528 SF  6.85 3616.80   WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  484 SF  32.00 15488.00   WORK ZONE SIGNS (PORT)

0078 4415000000-N 1115  4 EA  4200.00 16800.00   FLASHING ARROW BOARD

0079 4420000000-N 1120  4 EA  16000.00 64000.00   PORTABLE CHANGE MSG SIGN

0080 4430000000-N 1130  220 EA  70.00 15400.00   DRUMS

0081 4450000000-N 1150  180 HR  35.00 6300.00   FLAGGER

0082 4480000000-N 1165  4 EA  25000.00 100000.00   TMA

0083 4510000000-N SP   54 HR  80.00 4320.00   LAW ENFORCEMENT

0084 4516000000-N 1180  100 EA  40.00 4000.00   SKINNY DRUM

0085 4685000000-E 1205  39,097 LF  0.65 25413.05   THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  16,790 LF  0.74 12424.60   THERMO PVT MKG LINES 4"120

0087 4695000000-E 1205  4,355 LF  1.55 6750.25   THERMO PVT MKG LINES 8"90 MILS

0088 4697000000-E 1205  3,695 LF  1.80 6651.00   THERMO PVT MKG LINE 8"120 MILS

0089 4700000000-E 1205  680 LF  2.20 1496.00   12"WIDE THERMO 90 MILS

0090 4702000000-E 1205  1,626 LF  2.40 3902.40   12"WIDE THERMO 120 MILS

0091 4710000000-E 1205  3,250 LF  5.65 18362.50   24"WIDE THERMO 120 MILS

0092 4721000000-E 1205  84 EA  40.00 3360.00   THERMO PVT MKG CHARACTER 120

0093 4725000000-E 1205  266 EA  90.00 23940.00   THERMO PVT SYMBOL 90MILS

0094 4810000000-E 1205  10,230 LF  0.22 2250.60   PAINT PVMT MARKINGS 4"

0095 4820000000-E 1205  1,370 LF  0.60 822.00   PAINT PVMT MARKINGS 8"

0096 4825000000-E 1205  830 LF  1.30 1079.00   PAINT PVMT MARKINGS 12"

0097 4835000000-E 1205  2,160 LF  2.00 4320.00   PAINT PVT MKG LINES 24"

0098 4840000000-N 1205  44 EA  30.00 1320.00   PAINT PVT MKG CHARACTER

0099 4845000000-N 1205  228 EA  38.00 8664.00   PAINT PVT MKG SYMBOL

0100 4847000000-E 1205  1,900 LF  5.50 10450.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0101 4850000000-E 1205  2,080 LF  0.75 1560.00   LINE REMOVAL 4" WIDE
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2017CPT.03.01.10651,  36249.3622,  45333.3.27 AUG 16 2016 C203888

TIP NO 2.210 MIW-5203AA, W-5601BB

FED AID NO STATE FUNDED, HSIP-0117(029)

GRADING, DRAINAGE, MILLING, PAVING & SIGNALS.

0102 4890000000-E SP   180 LF  10.00 1800.00   GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 4", BLACK

0103 4900000000-N 1251  375 EA  4.00 1500.00   PERM RAISED PVMT MARKERS

0104 4905000000-N 1253  2,250 EA  26.00 58500.00   SNOWPLB PVMT MRKER

0105 5255000000-N 1413 Lump Sum 150000.00   PORTABLE LIGHTING

0106 6000000000-E 1605  1,737 LF  2.50 4342.50   TEMPORARY SILT FENCE

0107 6006000000-E 1610  165 TON 100.00 16500.00   EROS CONTRL STONE CL A

0108 6009000000-E 1610  60 TON 100.00 6000.00   EROS CONTRL STONE CL B

0109 6012000000-E 1610  160 TON 100.00 16000.00   SEDIMENT CONTROL STONE

0110 6015000000-E 1615 2.5 ACR 800.00 2000.00   TEMPORARY MULCHING

0111 6018000000-E 1620  300 LB  2.00 600.00   SEED FOR TEMP SEEDING

0112 6021000000-E 1620 1.5 TON 800.00 1200.00   FERT FOR TEMP SEEDING

0113 6024000000-E 1622  400 LF  20.32 8128.00   TEMPORARY SLOPE DRAINS

0114 6036000000-E 1631  2,810 SY  3.00 8430.00   MATTING FOR EROS CONTROL

0115 6042000000-E 1632  652 LF  5.00 3260.00   1/4" HARDWARE CLOTH

0116 6071010000-E SP   100 LF  8.00 800.00   WATTLE

0117 6084000000-E 1660 7.5 ACR 2300.00 17250.00   SEEDING AND MULCHING

0118 6087000000-E 1660 1.5 ACR 200.00 300.00   MOWING

0119 6090000000-E 1661  660 LB  9.00 5940.00   SEED FOR REPAIR SEEDING

0120 6093000000-E 1661 1.75 TON 600.00 1050.00   FERT FOR REPAIR SEEDING

0121 6096000000-E 1662  150 LB  8.00 1200.00   SEED FOR SUPP SEEDING

0122 6108000000-E 1665 1.25 TON 600.00 750.00   FERTILIZER TOPDRESSING

0123 6114500000-N 1667  30 MHR 50.00 1500.00   SPECIALIZED HAND MOWING

0124 6117000000-N SP   45 EA  500.00 22500.00   RESPONSE FOR EROS CONTROL

0125 6132000000-N SP   3 EA  2360.00 7080.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0126 6132000000-N SP   12 EA  400.00 4800.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0127 6132000000-N SP   12 EA  400.00 4800.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0128 7048500000-E 1705  10 EA  750.00 7500.00   16" PEDEST SIG HEAD 1 SEC W/CD

0129 7060000000-E 1705  3,700 LF  3.48 12876.00   SIGNAL CABLE

0130 7120000000-E 1705  2 EA  675.00 1350.00   VEHICLE SIGNAL HD (12", 3 SECT)

0131 7288000000-E 1715  300 LF  10.00 3000.00   PAVED TRENCH (***********)
(1, 2")

0132 7300000000-E 1715  1,330 LF  6.00 7980.00   UNPAVED TRENCH (***********)
(1, 2")

0133 7300000000-E 1715  500 LF  8.00 4000.00   UNPAVED TRENCH (***********)
(3, 2")

0134 7301000000-E 1715  125 LF  24.00 3000.00   DIRECT DRILL (***********)
(3, 2")

0135 7324000000-N 1716  27 EA  285.00 7695.00   JUNCTION BOX (STANDARD SIZE)



US-117/NC-132 (SOUTH COLLEGE RD) FROM .05 MILES SOUTH OF WILSHIRE BLVD TO US-17 BUSINESS (MARKET ST) IN WILMINGTON.

S T WOOTEN CORPORATION

WILSON,  NC   

SEP 15, 2016 09:47 AM NEW HANOVER 2:00 PM 10 /  10 004

2017CPT.03.01.10651,  36249.3622,  45333.3.27 AUG 16 2016 C203888

TIP NO 2.210 MIW-5203AA, W-5601BB

FED AID NO STATE FUNDED, HSIP-0117(029)

GRADING, DRAINAGE, MILLING, PAVING & SIGNALS.

0136 7372000000-N 1721  4 EA  345.00 1380.00   GUY ASSEMBLY

0137 7444000000-E 1725  15,000 LF  5.24 78600.00   INDUCTIVE LOOP SAWCUT

0138 7456000000-E 1726  22,720 LF  1.48 33625.60   LEAD-IN CABLE(********)
(14-2)

0139 7636000000-N 1745  1 EA  450.00 450.00   SIGN FOR SIGNALS

0140 7642100000-N 1743  12 EA  1080.00 12960.00   TYPE I POST W/ FOUNDATION

0141 7744000000-N 1751  7 EA  135.00 945.00   DETECTOR CARD (TYPE 170)

 

    TOTAL 4876465.71   CONTRACT TOTAL

 

    SUB-TOTAL 4876465.71   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3808362.93   BARNHILL CONTRACTING COMPANY

     2  4108784.76   SEALAND CONTRACTORS CORP

     3  4435811.15   HIGHLAND PAVING COMPANY LLC

     4  4876465.71   S T WOOTEN CORPORATION



I-85 FROM I-85 BUSINESS TO MAIN STREET IN ARCHDALE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX  

SEP 15, 2016 09:47 AM GUILFORD, RANDOLPH 2:00 PM 1 /  4 005

53029.3.1 AUG 16 2016 C203914

TIP NO 7.400 MII-5738, I-5789, I-5821

FED AID NO NHPIM-0085(3)117

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 735000.00 911043.00  MOBILIZATION

0002 0036000000-E 225  2,244 CY  15.00 33660.00 5.00 11220.00  UNDERCUT EXCAVATION

0003 0196000000-E 270  13,468 SY  4.00 53872.00 0.80 10774.40  GEOTEXTILE SOIL STABILIZATION

0004 0241000000-E SP   35,886 SY  4.50 161487.00 4.00 143544.00  GENERIC GRADING ITEM (SY)
4" TRENCHING FOR SHOULDER CONSTRUCTION

0005 0241000000-E SP   63,206 SY  5.50 347633.00 4.00 252824.00  GENERIC GRADING ITEM (SY)
8-1/4" TRENCHING FOR SHOULDER CONSTRUCTION

0006 0314000000-E SP   6,059 TON 45.00 272655.00 25.00 151475.00  SELECT MATERIAL CLASS **
(IV)

0007 1022000000-E SP   224,477 LB  2.10 471401.70 2.25 505073.25  SEALING PVMT CRACKS

0008 1077000000-E SP   2,017 TON 50.00 100850.00 25.00 50425.00  #57 STONE

0009 1220000000-E 545  222 TON 75.00 16650.00 85.15 18903.30  INCIDENTAL STONE BASE

0010 1245000000-E SP  25.65 SMI 12500.00 320625.00 1300.00 33345.00  SHOULDER RECONSTRUCTION

0011 1297000000-E 607  6,949 SY  4.00 27796.00 6.89 47878.61  MILL ASP PVMT *****" DTH
(1-1/2")

0012 1523000000-E 610  9,624 TON 55.00 529320.00 77.46 745475.04  ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  567 TON 393.00 222831.00 393.00 222831.00  ASP FOR PLANT MIX

0014 1693000000-E 654  203 TON 250.00 50750.00 200.00 40600.00  ASPH PLT MIX PVMT REPAIR

0015 1737000000-E SP   3,107 SF  100.00 310700.00 67.80 210654.60  PATCHING CONC PVMT SPALLS

0016 1820000000-E SP   26,094 SY  1.25 32617.50 1.00 26094.00  AST, FOG SEAL

0017 1840000000-E 665  73,030 LF  0.20 14606.00 0.07 5112.10  MILLED RUMBLE STRIPS

0018 1881000000-E SP   550,766 LF  1.65 908763.90 1.45 798610.70  GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR AND SEALING

0019 1891000000-E SP   325,700 SY  3.15 1025955.00 3.58 1166006.00  GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0020 1891000000-E SP   8,784 SY  380.00 3337920.00 550.00 4831200.00  GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0021 2099000000-E 816  51,333 LF  5.00 256665.00 8.08 414770.64  SHOULDER DRAIN

0022 2110000000-E 816  51,333 LF  7.00 359331.00 2.28 117039.24  4" SHOULDER DRAIN PIPE

0023 2121000000-E 816  3,190 LF  18.00 57420.00 20.25 64597.50  4" OUTLET PIPE FOR SHDR DRN

0024 2132000000-N 816  68 EA  400.00 27200.00 278.44 18933.92  CONC PAD SHLDR DRN OUTLET

0025 2275000000-E SP   6 CY  325.00 1950.00 125.94 755.64  FLOWABLE FILL

0026 2473000000-N SP   53 EA  1500.00 79500.00 1022.54 54194.62  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE APRON

0027 2473000000-N SP   71 EA  300.00 21300.00 177.19 12580.49  GENERIC DRAINAGE ITEM (EA)
REMOVE CONCRETE PADS FOR SHOULDER DRAIN
OUTLETS

0028 2484000000-E SP   2,790 LF  15.00 41850.00 15.19 42380.10  GENERIC DRAINAGE ITEM (LF)
REMOVE EXISTING SHOULDER DRAIN OUTLET PIPE

0029 2738000000-E SP   63,206 SY  34.00 2149004.00 59.66 3770869.96  GENERIC PAVING ITEM (SY)
ROLLER COMPACTED CONCRETE

0030 2752000000-E SP   56,635 LF  0.50 28317.50 0.34 19255.90  GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETE SHOULDER)

0031 3656000000-E 876  200 SY  10.00 2000.00 2.68 536.00  GEOTEXTILE FOR DRAINGE



I-85 FROM I-85 BUSINESS TO MAIN STREET IN ARCHDALE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX  

SEP 15, 2016 09:47 AM GUILFORD, RANDOLPH 2:00 PM 2 /  4 005

53029.3.1 AUG 16 2016 C203914

TIP NO 7.400 MII-5738, I-5789, I-5821

FED AID NO NHPIM-0085(3)117

PAVEMENT AND BRIDGE REHABILITATION.

0032 4400000000-E 1110  336 SF  6.50 2184.00 10.00 3360.00  WORK ZONE SIGNS (STAT)

0033 4405000000-E 1110  613 SF  8.65 5302.45 27.16 16649.08  WORK ZONE SIGNS (PORT)

0034 4410000000-E 1110  32 SF  15.00 480.00 6.75 216.00  WORK ZONE SIGNS (BARR)

0035 4415000000-N 1115  6 EA  5000.00 30000.00 2535.90 15215.40  FLASHING ARROW BOARD

0036 4420000000-N 1120  5 EA  10000.00 50000.00 7373.00 36865.00  PORTABLE CHANGE MSG SIGN

0037 4430000000-N 1130  283 EA  100.00 28300.00 73.75 20871.25  DRUMS

0038 4445000000-E 1145  40 LF  25.00 1000.00 42.10 1684.00  BARRICADES (TYPE III)

0039 4480000000-N 1165  4 EA  12000.00 48000.00 16050.00 64200.00  TMA

0040 4516000000-N 1180  250 EA  60.00 15000.00 46.04 11510.00  SKINNY DRUM

0041 4697000000-E 1205  165 LF  5.00 825.00 12.18 2009.70  THERMO PVT MKG LINE 8"120 MILS

0042 4710000000-E 1205  99 LF  12.00 1188.00 30.45 3014.55  24"WIDE THERMO 120 MILS

0043 4725000000-E 1205  11 EA  200.00 2200.00 258.83 2847.13  THERMO PVT SYMBOL 90MILS

0044 4800000000-N 1205  8 EA  300.00 2400.00 253.75 2030.00  COLD APP PLAS CHAR TYPE *
(II)

0045 4805000000-N 1205  28 EA  275.00 7700.00 1233.22 34530.16  COLD APPL PLASTIC SYM TYPE **
(II)

0046 4815000000-E 1205  395,968 LF  0.27 106911.36 0.27 106911.36  PAINT PVMT MARKINGS 6"

0047 4820000000-E 1205  330 LF  1.00 330.00 1.27 419.10  PAINT PVMT MARKINGS 8"

0048 4825000000-E 1205  17,936 LF  0.65 11658.40 1.27 22778.72  PAINT PVMT MARKINGS 12"

0049 4835000000-E 1205  198 LF  5.00 990.00 5.08 1005.84  PAINT PVT MKG LINES 24"

0050 4840000000-N 1205  16 EA  60.00 960.00 101.50 1624.00  PAINT PVT MKG CHARACTER

0051 4845000000-N 1205  74 EA  60.00 4440.00 101.50 7511.00  PAINT PVT MKG SYMBOL

0052 4847100000-E 1205  201,528 LF  1.00 201528.00 1.16 233772.48  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0053 4847120000-E 1205  9,148 LF  2.00 18296.00 2.28 20857.44  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 4855000000-E 1205  238,566 LF  0.57 135982.62 0.29 69184.14  LINE REMOVAL 6" WIDE

0055 4865000000-E 1205  8,968 LF  1.50 13452.00 1.52 13631.36  LINE REMOVAL 12" WIDE

0056 4875000000-N 1205  35 EA  65.00 2275.00 126.88 4440.80  REMOVAL OF SYMBL & CHARAC

0057 4890000000-E SP   40,994 LF  1.35 55341.90 1.16 47553.04  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING LINES, 6" BLACK

0058 4905000000-N 1253  2,734 EA  32.00 87488.00 29.44 80488.96  SNOWPLB PVMT MRKER

0059 4960000000-N SP   231 EA  35.00 8085.00 35.53 8207.43  GENERIC TRAFFIC CONTROL ITEM (EA)
BARRIER WALL DELINEATORS

0060 5255000000-N 1413 Lump Sum 850000.00 1710143.40  PORTABLE LIGHTING

0061 6000000000-E 1605  9,400 LF  2.50 23500.00 5.00 47000.00  TEMPORARY SILT FENCE

0062 6006000000-E 1610  100 TON 100.00 10000.00 85.59 8559.00  EROS CONTRL STONE CL A

0063 6030000000-E 1630  20 CY  50.00 1000.00 1000.00 20000.00  SILT EXCAVATION

0064 6071010000-E SP   500 LF  8.00 4000.00 8.00 4000.00  WATTLE

0065 6084000000-E 1660  3 ACR 4000.00 12000.00 4000.00 12000.00  SEEDING AND MULCHING

0066 6090000000-E 1661  125 LB  12.00 1500.00 12.00 1500.00  SEED FOR REPAIR SEEDING



I-85 FROM I-85 BUSINESS TO MAIN STREET IN ARCHDALE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX  

SEP 15, 2016 09:47 AM GUILFORD, RANDOLPH 2:00 PM 3 /  4 005

53029.3.1 AUG 16 2016 C203914

TIP NO 7.400 MII-5738, I-5789, I-5821

FED AID NO NHPIM-0085(3)117

PAVEMENT AND BRIDGE REHABILITATION.

0067 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00  FERT FOR REPAIR SEEDING

0068 7324000000-N 1716  1 EA  300.00 300.00 300.00 300.00  JUNCTION BOX (STANDARD SIZE)

0069 7444000000-E 1725  600 LF  5.00 3000.00 5.00 3000.00  INDUCTIVE LOOP SAWCUT

0070 7456000000-E 1726  400 LF  2.00 800.00 2.00 800.00  LEAD-IN CABLE(********)
(14-2)

STRUCTURE ITEMS

0071 8296000000-N 442 Lump Sum 45000.00 41000.00  POLLUTION CONTROL

0072 8660000000-E SP   9 CF  2000.00 18000.00 1000.00 9000.00  CONCRETE REPAIRS

0073 8664000000-E SP   4 CF  2000.00 8000.00 1000.00 4000.00  SHOTCRETE REPAIRS

0074 8678000000-E SP   59 LF  125.00 7375.00 75.00 4425.00  EPOXY RESIN INJECTION

0075 8692000000-N SP  Lump Sum 100000.00 21428.55  FOAM JOINT SEALS

0076 8860000000-N SP  Lump Sum 45000.00 46125.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF EXIST- ING WEATHERING
STEEL BRIDGE   #110

0077 8860000000-N SP  Lump Sum 45000.00 46125.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF EXIST- ING WEATHERING
STEEL BRIDGE   #111

0078 8860000000-N SP  Lump Sum 45000.00 46125.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF EXIST- ING WEATHERING
STEEL BRIDGE   #142

0079 8860000000-N SP  Lump Sum 45000.00 46125.00  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF EXIST- ING WEATHERING
STEEL BRIDGE   #144

0080 8860000000-N SP  Lump Sum 55000.00 28187.50  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #110

0081 8860000000-N SP  Lump Sum 55000.00 28187.50  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #111

0082 8860000000-N SP  Lump Sum 55000.00 28187.50  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #142

0083 8860000000-N SP  Lump Sum 55000.00 28187.50  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #144

0084 8882000000-E SP   308 CF  360.00 110880.00 131.15 40394.20  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0085 8892000000-E SP   1,212 SF  61.00 73932.00 23.07 27960.84  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0086 8892000000-E SP   50 SF  125.00 6250.00 23.47 1173.50  GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0087 8892000000-E SP   2,237 SF  13.00 29081.00 15.00 33555.00  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0088 8892000000-E SP   96,487 SF  4.50 434191.50 3.88 374369.56  GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHAN- ICALLY
DISTRIBUTED

 

    TOTAL 14981507.83 TOTAL 18195000.00  CONTRACT TOTAL



I-85 FROM I-85 BUSINESS TO MAIN STREET IN ARCHDALE.

   

SEP 15, 2016 09:47 AM GUILFORD, RANDOLPH 2:00 PM 4 /  4 005

53029.3.1 AUG 16 2016 C203914

TIP NO 7.400 MII-5738, I-5789, I-5821

FED AID NO NHPIM-0085(3)117

PAVEMENT AND BRIDGE REHABILITATION.

 

    SUB-TOTAL 13748798.33 SUB-TOTAL 17340443.35  ROADWAY ITEMS

    SUB-TOTAL 1232709.50 SUB-TOTAL 854556.65  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14981507.83   TRIANGLE GRADING & PAVING INC

     2  18195000.00   ZACHRY CONSTRUCTION CORPORATION



US-21 (SPARTA WESTERN LOOP) FROM SR-1172 (GRANDVIEW DRIVE) TO US-21.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

SOWERS CONSTRUCTION CO INC

JEFFERSON,  NC MOUNT AIRY,  NC

SEP 15, 2016 09:47 AM ALLEGHANY 2:00 PM 1 /  10 006

34605.3.2 AUG 16 2016 C203821

TIP NO 0.650 MIR-4060

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALLS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295000.00 300000.00  400000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 175000.00  75000.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  140,000 CY  7.50 1050000.00 7.50 1050000.00 8.50  1190000.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 20000.00 45000.00  31500.00REINF BRG APPR **********
(36+45  -L-)

0005 0036000000-E 225  1,755 CY  4.00 7020.00 13.00 22815.00 6.00  10530.00UNDERCUT EXCAVATION

0006 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 1000.00  2000.00SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 745000.00 396000.00  320000.00GRADING

0008 0134000000-E 240  20 CY  25.00 500.00 15.00 300.00 6.00  120.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  50 LF  5.00 250.00 15.00 750.00 10.00  500.00BERM DITCH CONSTRUCTION

0010 0192000000-N 260  5 HR  200.00 1000.00 300.00 1500.00 500.00  2500.00PROOF ROLLING

0011 0195000000-E 265  1,755 CY  20.00 35100.00 40.00 70200.00 35.00  61425.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  450 SY  5.00 2250.00 3.00 1350.00 2.00  900.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   2,414 SF  40.00 96560.00 40.00 96560.00 50.00  120700.00TEMPORARY SHORING

0014 0318000000-E 300  330 TON 35.00 11550.00 30.00 9900.00 27.00  8910.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,170 SY  2.00 2340.00 3.00 3510.00 3.00  3510.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  60 LF  40.00 2400.00 35.00 2100.00 31.00  1860.0015" DRAINAGE PIPE

0017 0448200000-E 310  1,072 LF  40.00 42880.00 35.00 37520.00 34.00  36448.0015" RCP CULV CLASS IV

0018 0448300000-E 310  104 LF  42.00 4368.00 40.00 4160.00 36.00  3744.0018" RCP CULV CLASS IV

0019 0448400000-E 310  900 LF  50.00 45000.00 54.00 48600.00 50.00  45000.0024" RCP CULV CLASS IV

0020 0448500000-E 310  84 LF  65.00 5460.00 75.00 6300.00 65.00  5460.0030" RCP CULV CLASS IV

0021 0582000000-E 310  172 LF  45.00 7740.00 36.50 6278.00 40.00  6880.0015" CS PIPE CULV 0.064"

0022 0588000000-E 310  76 LF  50.00 3800.00 40.00 3040.00 45.00  3420.0018" CS PIPE CULV 0.064"

0023 0594000000-E 310  144 LF  55.00 7920.00 48.50 6984.00 54.00  7776.0024" CS PIPE CULV 0.064"

0024 0636000000-E 310  4 EA  500.00 2000.00 250.00 1000.00 350.00  1400.00**" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  500.00 1000.00 305.00 610.00 375.00  750.00**" CS ELBOW *****" THICK
(18", 0.064")

0026 0995000000-E 340  193 LF  5.00 965.00 25.00 4825.00 6.00  1158.00PIPE REMOVAL

0027 1099500000-E 505  150 CY  10.00 1500.00 12.00 1800.00 8.00  1200.00SHALLOW UNDERCUT

0028 1099700000-E 505  250 TON 20.00 5000.00 23.00 5750.00 30.00  7500.00CLASS IV SUBGRD STABILIZATION

0029 1115000000-E SP   2,000 SY  2.00 4000.00 3.50 7000.00 4.00  8000.00GEOTEXTILE FOR PVMT STABILIZ

0030 1121000000-E 520  7,800 TON 22.00 171600.00 28.00 218400.00 24.00  187200.00AGGREGATE BASE COURSE

0031 1220000000-E 545  100 TON 75.00 7500.00 33.00 3300.00 24.00  2400.00INCIDENTAL STONE BASE

0032 1275000000-E 600  6,210 GAL 3.00 18630.00 4.00 24840.00 4.00  24840.00PRIME COAT

0033 1330000000-E 607  850 SY  7.44 6324.00 9.00 7650.00 10.00  8500.00INCIDENTAL MILLING

0034 1489000000-E 610  400 TON 54.00 21600.00 55.00 22000.00 55.00  22000.00ASP CONC BASE CRS B25.0B

0035 1498000000-E 610  4,000 TON 54.00 216000.00 55.00 220000.00 55.00  220000.00ASP CONC INTR CRS I19.0B

0036 1519000000-E 610  3,900 TON 54.00 210600.00 48.00 187200.00 48.00  187200.00ASP CONC SURF CRS S9.5B

0037 1575000000-E 620  445 TON 475.00 211375.00 450.00 200250.00 450.00  200250.00ASP FOR PLANT MIX
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0038 1693000000-E 654  25 TON 200.00 5000.00 180.00 4500.00 200.00  5000.00ASPH PLT MIX PVMT REPAIR

0039 2000000000-N 806  45 EA  169.00 7605.00 160.00 7200.00 160.00  7200.00RIGHT OF WAY MARKERS

0040 2022000000-E 815  101 CY  15.00 1515.00 25.00 2525.00 22.00  2222.00SUBDRAIN EXCAVATION

0041 2026000000-E 815  300 SY  3.00 900.00 4.00 1200.00 4.00  1200.00GEOTEXTILE FOR SUBSURF DRNS

0042 2036000000-E 815  51 CY  60.00 3060.00 50.00 2550.00 70.00  3570.00SUBDRAIN COARSE AGGREGATE

0043 2044000000-E 815  300 LF  6.00 1800.00 14.00 4200.00 14.00  4200.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  350.00 350.00 300.00 300.00 350.00  350.00SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  30.00 180.00 15.00 90.00 20.00  120.006" OUTLET PIPE

0046 2275000000-E SP  16.46 CY  250.00 4115.00 290.00 4773.40 400.00  6584.00FLOWABLE FILL

0047 2286000000-N 840  28 EA  1500.00 42000.00 1900.00 53200.00 1200.00  33600.00MASNRY DRAINAGE STRUCT

0048 2308000000-E 840 6.51 LF  250.00 1627.50 350.00 2278.50 200.00  1302.00MASNRY DRAINAGE STRUCT

0049 2364000000-N 840  1 EA  600.00 600.00 550.00 550.00 525.00  525.00FRAME W/2GRTS 840.16 STD

0050 2366000000-N 840  10 EA  550.00 5500.00 650.00 6500.00 700.00  7000.00FRAME W/2GRTS 840.24 STD

0051 2367000000-N 840  17 EA  500.00 8500.00 650.00 11050.00 525.00  8925.00FRAME W/2GRTS 840.29 STD

0052 2577000000-E 846  1,080 LF  18.75 20250.00 35.00 37800.00 49.95  53946.00CONC EXPRESSWAY GUTTER

0053 2619000000-E 850  375 SY  45.00 16875.00 100.00 37500.00 59.95  22481.254" CONCRETE PAVED DITCH

0054 2724000000-E 857  820 LF  100.00 82000.00 100.00 82000.00 100.00  82000.00PC REINF BARRIER SNGL FC

0055 2738000000-E SP   320 SY  44.00 14080.00 100.00 32000.00 60.00  19200.00GENERIC PAVING ITEM (SY)
4' X 6" CONCRETE PAD

0056 3000000000-N SP   2 EA  14000.00 28000.00 14000.00 28000.00 14000.00  28000.00IMPACT ATTEN TYPE 350

0057 3030000000-E 862 2,487.5 LF  14.25 35446.88 14.25 35446.88 14.25  35446.88STL BM GUARDRAIL

0058 3045000000-E 862  125 LF  15.25 1906.25 15.25 1906.25 15.25  1906.25SBGR SHOP CURVED

0059 3105000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00  4000.00SBGR TERM SECT

0060 3150000000-N 862  15 EA  25.00 375.00 25.00 375.00 25.00  375.00ADDIT GUARDRAIL POSTS

0061 3195000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 1550.00  6200.00GR ANCHOR TYPE AT-1

0062 3270000000-N SP   10 EA  1750.00 17500.00 1750.00 17500.00 1750.00  17500.00GR ANCHOR TYPE 350

0063 3317000000-N 862  8 EA  400.00 3200.00 400.00 3200.00 400.00  3200.00GR ANCHOR TYPE B-77

0064 3360000000-E 863  936 LF  1.00 936.00 1.00 936.00 1.00  936.00REMOVE EXISTING GUARDRAIL

0065 3533000000-E 866  3,820 LF  13.00 49660.00 13.27 50691.40 13.00  49660.00CHN LK FENCE **" FABRIC
(84")

0066 3539000000-E 866  320 EA  83.00 26560.00 84.69 27100.80 83.00  26560.00MET LINE PST **" CL FEN
(84")

0067 3545000000-E 866  20 EA  150.00 3000.00 153.06 3061.20 150.00  3000.00MET TERM PST **" CL FEN
(84")

0068 3551000000-E 866  2 EA  150.00 300.00 153.06 306.12 150.00  300.00MET GATE PST **" CL FEN S
(84")

0069 3554000000-E 866  10 EA  250.00 2500.00 255.10 2551.00 250.00  2500.00MET GATE PST **" CL FEN D
(84")

0070 3557000000-E 866  200 LF  1.00 200.00 1.02 204.00 1.00  200.00ADDITIONAL BARBED WIRE

0071 3564000000-E 866  1 EA  500.00 500.00 510.20 510.20 500.00  500.00SGL GATE **HIGH, **WIDE, **OPEN
(84", 12', 12')



US-21 (SPARTA WESTERN LOOP) FROM SR-1172 (GRANDVIEW DRIVE) TO US-21.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

SOWERS CONSTRUCTION CO INC

JEFFERSON,  NC MOUNT AIRY,  NC

SEP 15, 2016 09:47 AM ALLEGHANY 2:00 PM 3 /  10 006

34605.3.2 AUG 16 2016 C203821

TIP NO 0.650 MIR-4060

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, RETAINING WALLS, AND STRUCTURES.

0072 3565000000-E 866  1 EA  1000.00 1000.00 1020.41 1020.41 1000.00  1000.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 12', 24')

0073 3565000000-E 866  3 EA  1200.00 3600.00 1224.49 3673.47 1200.00  3600.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 14', 28')

0074 3565000000-E 866  1 EA  1400.00 1400.00 1428.57 1428.57 1400.00  1400.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 15', 30')

0075 3649000000-E 876  25 TON 60.00 1500.00 50.00 1250.00 40.00  1000.00RIP RAP, CLASS B

0076 3656000000-E 876  975 SY  3.00 2925.00 3.00 2925.00 5.00  4875.00GEOTEXTILE FOR DRAINGE

0077 3659000000-N SP   1 EA  1000.00 1000.00 1500.00 1500.00 1500.00  1500.00PREFORMED SCOUR HOLES

0078 4072000000-E 903  1,050 LF  6.25 6562.50 6.25 6562.50 5.10  5355.00SUPPORT, 3-LB STL U-CHAN

0079 4102000000-N 904  17 EA  95.00 1615.00 95.00 1615.00 100.00  1700.00SIGN ERECTION, TYPE E

0080 4108000000-N 904  42 EA  65.00 2730.00 65.00 2730.00 85.00  3570.00SIGN ERECTION, TYPE F

0081 4155000000-N 907  15 EA  2.50 37.50 2.50 37.50 5.00  75.00DISPOSE SIGN SYST U-CHAN

0082 4400000000-E 1110  308 SF  6.25 1925.00 6.25 1925.00 6.85  2109.80WORK ZONE SIGNS (STAT)

0083 4405000000-E 1110  384 SF  8.50 3264.00 10.00 3840.00 20.00  7680.00WORK ZONE SIGNS (PORT)

0084 4410000000-E 1110  170 SF  6.50 1105.00 5.00 850.00 6.95  1181.50WORK ZONE SIGNS (BARR)

0085 4420000000-N 1120  1 EA  8600.00 8600.00 10000.00 10000.00 12500.00  12500.00PORTABLE CHANGE MSG SIGN

0086 4430000000-N 1130  150 EA  75.00 11250.00 42.00 6300.00 50.00  7500.00DRUMS

0087 4435000000-N 1135  300 EA  20.00 6000.00 20.00 6000.00 25.00  7500.00CONES

0088 4445000000-E 1145  184 LF  18.00 3312.00 23.00 4232.00 25.00  4600.00BARRICADES (TYPE III)

0089 4450000000-N 1150  1,400 HR  18.00 25200.00 30.00 42000.00 16.00  22400.00FLAGGER

0090 4465000000-N 1160  2 EA  12500.00 25000.00 3950.00 7900.00 5000.00  10000.00TEMPORARY CRASH CUSHIONS

0091 4480000000-N 1165  1 EA  8500.00 8500.00 6500.00 6500.00 26900.00  26900.00TMA

0092 4485000000-E 1170  610 LF  30.00 18300.00 18.00 10980.00 35.00  21350.00PORT CONC BARRIER

0093 4516000000-N 1180  300 EA  60.00 18000.00 30.00 9000.00 30.00  9000.00SKINNY DRUM

0094 4600000000-N SP   1 EA  16500.00 16500.00 20000.00 20000.00 16000.00  16000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0095 4650000000-N 1251  48 EA  12.00 576.00 12.20 585.60 11.75  564.00TEMP RAISED PVMT MRKS

0096 4700000000-E 1205  394 LF  3.00 1182.00 3.10 1221.40 4.75  1871.5012"WIDE THERMO 90 MILS

0097 4710000000-E 1205  106 LF  9.00 954.00 9.15 969.90 12.75  1351.5024"WIDE THERMO 120 MILS

0098 4725000000-E 1205  9 EA  125.00 1125.00 130.00 1170.00 155.00  1395.00THERMO PVT SYMBOL 90MILS

0099 4810000000-E 1205  15,120 LF  0.35 5292.00 0.40 6048.00 0.32  4838.40PAINT PVMT MARKINGS 4"

0100 4847000000-E 1205  20,337 LF  1.10 22370.70 1.15 23387.55 0.96  19523.52POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0101 4905000000-N 1253  169 EA  30.00 5070.00 30.50 5154.50 34.75  5872.75SNOWPLB PVMT MRKER

0102 5325600000-E 1510  353 LF  50.00 17650.00 75.00 26475.00 75.00  26475.006" WATER LINE

0103 5325800000-E 1510  30 LF  150.00 4500.00 120.00 3600.00 260.00  7800.008" WATER LINE

0104 5649000000-N 1515  1 EA  2500.00 2500.00 2000.00 2000.00 5000.00  5000.00RECONNECT WATER METER

0105 5691300000-E 1520  482 LF  70.00 33740.00 150.00 72300.00 115.00  55430.008" SANITARY GRAVITY SEWER

0106 5768000000-N 1520  1 EA  1000.00 1000.00 750.00 750.00 2100.00  2100.00SANITARY SEWER CLEAN-OUT

0107 5775000000-E 1525  2 EA  3000.00 6000.00 5000.00 10000.00 3500.00  7000.004' DIA UTILITY MANHOLE
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0108 5781000000-E 1525  10 LF  200.00 2000.00 500.00 5000.00 900.00  9000.00UTILITY MANHOLE WALL, 4' DIA

0109 6000000000-E 1605  7,350 LF  1.56 11466.00 2.00 14700.00 1.75  12862.50TEMPORARY SILT FENCE

0110 6006000000-E 1610  735 TON 45.00 33075.00 40.00 29400.00 40.00  29400.00EROS CONTRL STONE CL A

0111 6009000000-E 1610  1,505 TON 45.00 67725.00 40.00 60200.00 32.00  48160.00EROS CONTRL STONE CL B

0112 6012000000-E 1610  1,200 TON 45.00 54000.00 40.00 48000.00 27.75  33300.00SEDIMENT CONTROL STONE

0113 6015000000-E 1615  30 ACR 905.00 27150.00 1000.00 30000.00 895.00  26850.00TEMPORARY MULCHING

0114 6018000000-E 1620  1,900 LB  1.99 3781.00 4.00 7600.00 1.99  3781.00SEED FOR TEMP SEEDING

0115 6021000000-E 1620 9.5 TON 999.00 9490.50 1000.00 9500.00 985.00  9357.50FERT FOR TEMP SEEDING

0116 6024000000-E 1622  1,460 LF  15.00 21900.00 12.50 18250.00 20.00  29200.00TEMPORARY SLOPE DRAINS

0117 6029000000-E SP   400 LF  1.98 792.00 3.00 1200.00 1.95  780.00SAFETY FENCE

0118 6030000000-E 1630  1,920 CY  10.00 19200.00 12.00 23040.00 5.00  9600.00SILT EXCAVATION

0119 6036000000-E 1631  9,500 SY  1.73 16435.00 2.50 23750.00 1.70  16150.00MATTING FOR EROS CONTROL

0120 6037000000-E SP   100 SY  5.75 575.00 6.00 600.00 5.05  505.00COIR FIBER MAT

0121 6038000000-E SP   1,500 SY  5.75 8625.00 5.50 8250.00 5.05  7575.00PERM SOIL REINF MAT

0122 6042000000-E 1632  1,015 LF  3.95 4009.25 7.00 7105.00 3.85  3907.751/4" HARDWARE CLOTH

0123 6071010000-E SP   840 LF  6.05 5082.00 10.00 8400.00 5.95  4998.00WATTLE

0124 6071020000-E SP   375 LB  4.00 1500.00 8.00 3000.00 3.00  1125.00POLYACRYLAMIDE (PAM)

0125 6071030000-E 1640  7,701 LF  5.45 41970.45 9.00 69309.00 4.45  34269.45COIR FIBER BAFFLE

0126 6084000000-E 1660  33 ACR 1610.00 53130.00 1750.00 57750.00 1550.00  51150.00SEEDING AND MULCHING

0127 6087000000-E 1660  21 ACR 115.00 2415.00 100.00 2100.00 100.00  2100.00MOWING

0128 6090000000-E 1661  300 LB  2.45 735.00 5.00 1500.00 2.25  675.00SEED FOR REPAIR SEEDING

0129 6093000000-E 1661  1 TON 975.00 975.00 1000.00 1000.00 925.00  925.00FERT FOR REPAIR SEEDING

0130 6096000000-E 1662  800 LB  2.25 1800.00 5.00 4000.00 2.00  1600.00SEED FOR SUPP SEEDING

0131 6108000000-E 1665 23.75 TON 899.00 21351.25 1000.00 23750.00 810.00  19237.50FERTILIZER TOPDRESSING

0132 6114500000-N 1667  10 MHR 30.00 300.00 50.00 500.00 25.00  250.00SPECIALIZED HAND MOWING

0133 6117000000-N SP   25 EA  150.00 3750.00 100.00 2500.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0134 6123000000-E 1670 0.1 ACR 4100.00 410.00 4000.00 400.00 4000.00  400.00REFORESTATION

0135 6132000000-N SP   8 EA  750.00 6000.00 1000.00 8000.00 1000.00  8000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0136 0223000000-E 275  35 SY  80.00 2800.00 50.00 1750.00 100.00  3500.00ROCK PLATING

0137 8801000000-E SP   2,440 SF  70.00 170800.00 71.00 173240.00 75.00  183000.00MSE RETAIN WALL NO **
(3)

0138 8801000000-E SP   860 SF  70.00 60200.00 80.00 68800.00 85.00  73100.00MSE RETAIN WALL NO **
(5)

0139 8802010000-E SP   9,365 SF  75.00 702375.00 95.00 889675.00 130.00  1217450.00SOIL NAIL RETAINING WALLS

0140 8802015100-N SP   6 EA  250.00 1500.00 600.00 3600.00 200.00  1200.00SOIL NAIL VERIFICATION TESTS

0141 8802015110-N SP   32 EA  250.00 8000.00 100.00 3200.00 500.00  16000.00SOIL NAIL PROOF TESTS
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0142 8147000000-E 420  4,229 SF  35.00 148015.00 37.00 156473.00 31.13  131648.77REINF CONCRETE DECK SLAB

0143 8161000000-E 420  4,242 SF  1.25 5302.50 1.50 6363.00 1.92  8144.64GROOVING BRIDGE FLOORS

0144 8182000000-E 420 86.2 CY  950.00 81890.00 620.00 53444.00 695.43  59946.07CLASS A CONCRETE (BRIDGE)

0145 8210000000-N 422 Lump Sum 40000.00 28000.00  22600.00BRG APPR SLAB ***********
(36+45.00 -L-)

0146 8217000000-E 425  14,087 LB  1.50 21130.50 1.25 17608.75 0.94  13241.78REINF STEEL (BRIDGE)

0147 8277000000-E 430 469.75 LF  450.00 211387.50 370.00 173807.50 387.52  182037.5272" MOD PRESTR CONC GIRDR

0148 8364000000-E 450  480 LF  45.00 21600.00 50.00 24000.00 46.48  22310.40HP12X53 PILES

0149 8503000000-E 460 236.62 LF  85.00 20112.70 91.00 21532.42 98.73  23361.49CONCRETE BARRIER RAIL

0150 8590000000-E 876  480 TON 45.00 21600.00 36.00 17280.00 30.94  14851.20RIP RAP, CLASS **
(CLASS I, 1'-6" THICK)

0151 8622000000-E 876  530 SY  3.00 1590.00 3.00 1590.00 2.25  1192.50GEOTEXTILE FOR DRAINAGE

0152 8657000000-N 430 Lump Sum 10000.00 3500.00  3100.00ELASTOMERIC BEARINGS

 

    TOTAL 5919706.98 TOTAL 6083298.82 TOTAL  6306651.42CONTRACT TOTAL

 

    SUB-TOTAL 4391403.78 SUB-TOTAL 4439435.15 SUB-TOTAL  4329967.05ROADWAY ITEMS

    SUB-TOTAL 945675.00 SUB-TOTAL 1140265.00 SUB-TOTAL  1494250.00WALL ITEMS

    SUB-TOTAL 582628.20 SUB-TOTAL 503598.67 SUB-TOTAL  482434.37STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 310000.00 320000.00  350000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 60000.00 100000.00  280450.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  140,000 CY  4.50 630000.00 4.00 560000.00 7.75  1085000.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 50000.00 50000.00  26000.00REINF BRG APPR **********
(36+45  -L-)

0005 0036000000-E 225  1,755 CY  25.00 43875.00 5.00 8775.00 11.05  19392.75UNDERCUT EXCAVATION

0006 0050000000-E 226  2 ACR 1.00 2.00 2500.00 5000.00 8580.00  17160.00SUPP CLEARING & GRUBBING

0007 0063000000-N SP  Lump Sum 757000.00 542000.00  813400.00GRADING

0008 0134000000-E 240  20 CY  8.30 166.00 18.00 360.00 33.75  675.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  50 LF  5.25 262.50 15.00 750.00 17.40  870.00BERM DITCH CONSTRUCTION

0010 0192000000-N 260  5 HR  286.75 1433.75 200.00 1000.00 215.50  1077.50PROOF ROLLING

0011 0195000000-E 265  1,755 CY  36.00 63180.00 30.00 52650.00 48.90  85819.50SELECT GRANULAR MATERIAL

0012 0196000000-E 270  450 SY  1.50 675.00 2.50 1125.00 1.65  742.50GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   2,414 SF  50.00 120700.00 125.00 301750.00 50.00  120700.00TEMPORARY SHORING

0014 0318000000-E 300  330 TON 29.45 9718.50 20.00 6600.00 34.70  11451.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,170 SY  2.05 2398.50 1.00 1170.00 2.65  3100.50FND CONDIT GEOTEXTILE

0016 0335200000-E 305  60 LF  41.10 2466.00 50.00 3000.00 43.30  2598.0015" DRAINAGE PIPE

0017 0448200000-E 310  1,072 LF  42.00 45024.00 55.00 58960.00 43.40  46524.8015" RCP CULV CLASS IV

0018 0448300000-E 310  104 LF  50.35 5236.40 75.00 7800.00 47.70  4960.8018" RCP CULV CLASS IV

0019 0448400000-E 310  900 LF  59.10 53190.00 100.00 90000.00 79.90  71910.0024" RCP CULV CLASS IV

0020 0448500000-E 310  84 LF  77.10 6476.40 85.00 7140.00 115.30  9685.2030" RCP CULV CLASS IV

0021 0582000000-E 310  172 LF  41.30 7103.60 60.00 10320.00 42.70  7344.4015" CS PIPE CULV 0.064"

0022 0588000000-E 310  76 LF  47.65 3621.40 65.00 4940.00 50.30  3822.8018" CS PIPE CULV 0.064"

0023 0594000000-E 310  144 LF  52.80 7603.20 80.00 11520.00 65.90  9489.6024" CS PIPE CULV 0.064"

0024 0636000000-E 310  4 EA  338.00 1352.00 1000.00 4000.00 384.95  1539.80**" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  344.40 688.80 1100.00 2200.00 471.70  943.40**" CS ELBOW *****" THICK
(18", 0.064")

0026 0995000000-E 340  193 LF  10.00 1930.00 10.00 1930.00 14.15  2730.95PIPE REMOVAL

0027 1099500000-E 505  150 CY  10.00 1500.00 8.00 1200.00 19.40  2910.00SHALLOW UNDERCUT

0028 1099700000-E 505  250 TON 27.40 6850.00 20.00 5000.00 30.90  7725.00CLASS IV SUBGRD STABILIZATION

0029 1115000000-E SP   2,000 SY  3.85 7700.00 3.00 6000.00 3.35  6700.00GEOTEXTILE FOR PVMT STABILIZ

0030 1121000000-E 520  7,800 TON 24.40 190320.00 20.00 156000.00 28.55  222690.00AGGREGATE BASE COURSE

0031 1220000000-E 545  100 TON 28.65 2865.00 20.00 2000.00 42.55  4255.00INCIDENTAL STONE BASE

0032 1275000000-E 600  6,210 GAL 4.65 28876.50 3.00 18630.00 4.75  29497.50PRIME COAT

0033 1330000000-E 607  850 SY  13.15 11177.50 10.00 8500.00 20.20  17170.00INCIDENTAL MILLING

0034 1489000000-E 610  400 TON 64.10 25640.00 60.00 24000.00 65.40  26160.00ASP CONC BASE CRS B25.0B

0035 1498000000-E 610  4,000 TON 64.10 256400.00 50.00 200000.00 65.40  261600.00ASP CONC INTR CRS I19.0B

0036 1519000000-E 610  3,900 TON 56.00 218400.00 45.00 175500.00 57.05  222495.00ASP CONC SURF CRS S9.5B

0037 1575000000-E 620  445 TON 524.50 233402.50 400.00 178000.00 534.85  238008.25ASP FOR PLANT MIX
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0038 1693000000-E 654  25 TON 400.00 10000.00 150.00 3750.00 342.85  8571.25ASPH PLT MIX PVMT REPAIR

0039 2000000000-N 806  45 EA  197.00 8865.00 200.00 9000.00 180.00  8100.00RIGHT OF WAY MARKERS

0040 2022000000-E 815  101 CY  9.00 909.00 20.00 2020.00 42.45  4287.45SUBDRAIN EXCAVATION

0041 2026000000-E 815  300 SY  1.50 450.00 3.00 900.00 9.50  2850.00GEOTEXTILE FOR SUBSURF DRNS

0042 2036000000-E 815  51 CY  60.50 3085.50 30.00 1530.00 42.45  2164.95SUBDRAIN COARSE AGGREGATE

0043 2044000000-E 815  300 LF  16.20 4860.00 8.00 2400.00 15.90  4770.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  152.15 152.15 600.00 600.00 371.50  371.50SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  11.25 67.50 20.00 120.00 37.15  222.906" OUTLET PIPE

0046 2275000000-E SP  16.46 CY  145.25 2390.82 300.00 4938.00 295.00  4855.70FLOWABLE FILL

0047 2286000000-N 840  28 EA  1648.40 46155.20 3500.00 98000.00 2402.00  67256.00MASNRY DRAINAGE STRUCT

0048 2308000000-E 840 6.51 LF  737.85 4803.40 750.00 4882.50 415.00  2701.65MASNRY DRAINAGE STRUCT

0049 2364000000-N 840  1 EA  653.85 653.85 750.00 750.00 900.00  900.00FRAME W/2GRTS 840.16 STD

0050 2366000000-N 840  10 EA  623.40 6234.00 750.00 7500.00 845.00  8450.00FRAME W/2GRTS 840.24 STD

0051 2367000000-N 840  17 EA  654.30 11123.10 750.00 12750.00 845.00  14365.00FRAME W/2GRTS 840.29 STD

0052 2577000000-E 846  1,080 LF  58.25 62910.00 55.00 59400.00 57.35  61938.00CONC EXPRESSWAY GUTTER

0053 2619000000-E 850  375 SY  69.85 26193.75 105.00 39375.00 69.00  25875.004" CONCRETE PAVED DITCH

0054 2724000000-E 857  820 LF  98.40 80688.00 50.00 41000.00 100.85  82697.00PC REINF BARRIER SNGL FC

0055 2738000000-E SP   320 SY  80.45 25744.00 67.38 21561.60 78.65  25168.00GENERIC PAVING ITEM (SY)
4' X 6" CONCRETE PAD

0056 3000000000-N SP   2 EA  17249.40 34498.80 14000.00 28000.00 14860.00  29720.00IMPACT ATTEN TYPE 350

0057 3030000000-E 862 2,487.5 LF  18.3566 45662.04 15.00 37312.50 15.15  37685.63STL BM GUARDRAIL

0058 3045000000-E 862  125 LF  19.8135 2476.69 18.00 2250.00 16.15  2018.75SBGR SHOP CURVED

0059 3105000000-N 862  4 EA  145.6875 582.75 1000.00 4000.00 1061.00  4244.00SBGR TERM SECT

0060 3150000000-N 862  15 EA  46.62 699.30 25.00 375.00 26.55  398.25ADDIT GUARDRAIL POSTS

0061 3195000000-N 862  4 EA  582.75 2331.00 400.00 1600.00 1645.00  6580.00GR ANCHOR TYPE AT-1

0062 3270000000-N SP   10 EA  2214.45 22144.50 1750.00 17500.00 1857.50  18575.00GR ANCHOR TYPE 350

0063 3317000000-N 862  8 EA  1689.975 13519.80 1550.00 12400.00 424.00  3392.00GR ANCHOR TYPE B-77

0064 3360000000-E 863  936 LF  1.1655 1090.91 1.00 936.00 1.05  982.80REMOVE EXISTING GUARDRAIL

0065 3533000000-E 866  3,820 LF  11.655 44522.10 15.00 57300.00 10.60  40492.00CHN LK FENCE **" FABRIC
(84")

0066 3539000000-E 866  320 EA  87.4125 27972.00 75.00 24000.00 79.60  25472.00MET LINE PST **" CL FEN
(84")

0067 3545000000-E 866  20 EA  151.515 3030.30 130.00 2600.00 138.00  2760.00MET TERM PST **" CL FEN
(84")

0068 3551000000-E 866  2 EA  233.10 466.20 200.00 400.00 212.30  424.60MET GATE PST **" CL FEN S
(84")

0069 3554000000-E 866  10 EA  407.925 4079.25 350.00 3500.00 371.50  3715.00MET GATE PST **" CL FEN D
(84")

0070 3557000000-E 866  200 LF  1.1655 233.10 1.00 200.00 1.05  210.00ADDITIONAL BARBED WIRE

0071 3564000000-E 866  1 EA  874.125 874.13 750.00 750.00 800.00  800.00SGL GATE **HIGH, **WIDE, **OPEN
(84", 12', 12')
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0072 3565000000-E 866  1 EA  2913.75 2913.75 2500.00 2500.00 2560.00  2560.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 12', 24')

0073 3565000000-E 866  3 EA  3263.40 9790.20 2800.00 8400.00 2975.00  8925.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 14', 28')

0074 3565000000-E 866  1 EA  3496.50 3496.50 3025.00 3025.00 3185.00  3185.00DBL GATE **HIGH, **WIDE, **OPEN
(84", 15', 30')

0075 3649000000-E 876  25 TON 50.00 1250.00 45.00 1125.00 38.40  960.00RIP RAP, CLASS B

0076 3656000000-E 876  975 SY  2.05 1998.75 3.00 2925.00 2.60  2535.00GEOTEXTILE FOR DRAINGE

0077 3659000000-N SP   1 EA  1000.00 1000.00 200.00 200.00 1303.75  1303.75PREFORMED SCOUR HOLES

0078 4072000000-E 903  1,050 LF  6.00 6300.00 5.10 5355.00 5.05  5302.50SUPPORT, 3-LB STL U-CHAN

0079 4102000000-N 904  17 EA  116.55 1981.35 100.00 1700.00 95.50  1623.50SIGN ERECTION, TYPE E

0080 4108000000-N 904  42 EA  99.00 4158.00 85.00 3570.00 84.90  3565.80SIGN ERECTION, TYPE F

0081 4155000000-N 907  15 EA  5.80 87.00 5.00 75.00 15.90  238.50DISPOSE SIGN SYST U-CHAN

0082 4400000000-E 1110  308 SF  8.00 2464.00 7.00 2156.00 6.10  1878.80WORK ZONE SIGNS (STAT)

0083 4405000000-E 1110  384 SF  10.20 3916.80 8.50 3264.00 20.15  7737.60WORK ZONE SIGNS (PORT)

0084 4410000000-E 1110  170 SF  8.10 1377.00 6.50 1105.00 8.00  1360.00WORK ZONE SIGNS (BARR)

0085 4420000000-N 1120  1 EA  5000.00 5000.00 14900.00 14900.00 15900.00  15900.00PORTABLE CHANGE MSG SIGN

0086 4430000000-N 1130  150 EA  48.80 7320.00 45.00 6750.00 54.90  8235.00DRUMS

0087 4435000000-N 1135  300 EA  18.60 5580.00 16.00 4800.00 25.10  7530.00CONES

0088 4445000000-E 1145  184 LF  22.15 4075.60 20.00 3680.00 36.30  6679.20BARRICADES (TYPE III)

0089 4450000000-N 1150  1,400 HR  25.00 35000.00 25.00 35000.00 27.80  38920.00FLAGGER

0090 4465000000-N 1160  2 EA  5652.70 11305.40 3950.00 7900.00 3720.00  7440.00TEMPORARY CRASH CUSHIONS

0091 4480000000-N 1165  1 EA  6000.00 6000.00 18900.00 18900.00 18880.00  18880.00TMA

0092 4485000000-E 1170  610 LF  25.00 15250.00 35.00 21350.00 26.50  16165.00PORT CONC BARRIER

0093 4516000000-N 1180  300 EA  32.65 9795.00 26.50 7950.00 48.30  14490.00SKINNY DRUM

0094 4600000000-N SP   1 EA  12850.00 12850.00 16500.00 16500.00 40200.00  40200.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0095 4650000000-N 1251  48 EA  14.00 672.00 12.00 576.00 12.75  612.00TEMP RAISED PVMT MRKS

0096 4700000000-E 1205  394 LF  3.50 1379.00 3.00 1182.00 3.20  1260.8012"WIDE THERMO 90 MILS

0097 4710000000-E 1205  106 LF  10.50 1113.00 9.00 954.00 9.55  1012.3024"WIDE THERMO 120 MILS

0098 4725000000-E 1205  9 EA  145.70 1311.30 125.00 1125.00 132.70  1194.30THERMO PVT SYMBOL 90MILS

0099 4810000000-E 1205  15,120 LF  0.40 6048.00 0.35 5292.00 0.40  6048.00PAINT PVMT MARKINGS 4"

0100 4847000000-E 1205  20,337 LF  1.30 26438.10 1.10 22370.70 1.18  23997.66POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0101 4905000000-N 1253  169 EA  35.00 5915.00 30.00 5070.00 31.80  5374.20SNOWPLB PVMT MRKER

0102 5325600000-E 1510  353 LF  138.75 48978.75 60.00 21180.00 61.60  21744.806" WATER LINE

0103 5325800000-E 1510  30 LF  643.80 19314.00 200.00 6000.00 197.00  5910.008" WATER LINE

0104 5649000000-N 1515  1 EA  2375.40 2375.40 1500.00 1500.00 2730.00  2730.00RECONNECT WATER METER

0105 5691300000-E 1520  482 LF  171.00 82422.00 150.00 72300.00 80.00  38560.008" SANITARY GRAVITY SEWER

0106 5768000000-N 1520  1 EA  3521.00 3521.00 1500.00 1500.00 1330.00  1330.00SANITARY SEWER CLEAN-OUT

0107 5775000000-E 1525  2 EA  3531.00 7062.00 5000.00 10000.00 3100.00  6200.004' DIA UTILITY MANHOLE
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0108 5781000000-E 1525  10 LF  195.35 1953.50 300.00 3000.00 385.00  3850.00UTILITY MANHOLE WALL, 4' DIA

0109 6000000000-E 1605  7,350 LF  1.80 13230.00 2.00 14700.00 2.00  14700.00TEMPORARY SILT FENCE

0110 6006000000-E 1610  735 TON 28.40 20874.00 30.00 22050.00 38.35  28187.25EROS CONTRL STONE CL A

0111 6009000000-E 1610  1,505 TON 28.40 42742.00 30.00 45150.00 38.35  57716.75EROS CONTRL STONE CL B

0112 6012000000-E 1610  1,200 TON 27.80 33360.00 30.00 36000.00 37.50  45000.00SEDIMENT CONTROL STONE

0113 6015000000-E 1615  30 ACR 1054.80 31644.00 905.00 27150.00 960.00  28800.00TEMPORARY MULCHING

0114 6018000000-E 1620  1,900 LB  2.30 4370.00 2.00 3800.00 2.10  3990.00SEED FOR TEMP SEEDING

0115 6021000000-E 1620 9.5 TON 1164.35 11061.33 1000.00 9500.00 1060.00  10070.00FERT FOR TEMP SEEDING

0116 6024000000-E 1622  1,460 LF  6.35 9271.00 10.00 14600.00 12.00  17520.00TEMPORARY SLOPE DRAINS

0117 6029000000-E SP   400 LF  2.30 920.00 2.00 800.00 2.10  840.00SAFETY FENCE

0118 6030000000-E 1630  1,920 CY  10.00 19200.00 2.00 3840.00 1.45  2784.00SILT EXCAVATION

0119 6036000000-E 1631  9,500 SY  2.00 19000.00 1.50 14250.00 1.85  17575.00MATTING FOR EROS CONTROL

0120 6037000000-E SP   100 SY  6.70 670.00 4.00 400.00 6.10  610.00COIR FIBER MAT

0121 6038000000-E SP   1,500 SY  6.70 10050.00 2.00 3000.00 6.10  9150.00PERM SOIL REINF MAT

0122 6042000000-E 1632  1,015 LF  4.60 4669.00 1.50 1522.50 4.20  4263.001/4" HARDWARE CLOTH

0123 6071010000-E SP   840 LF  7.05 5922.00 5.00 4200.00 6.40  5376.00WATTLE

0124 6071020000-E SP   375 LB  4.65 1743.75 8.00 3000.00 4.25  1593.75POLYACRYLAMIDE (PAM)

0125 6071030000-E 1640  7,701 LF  6.35 48901.35 4.00 30804.00 5.75  44280.75COIR FIBER BAFFLE

0126 6084000000-E 1660  33 ACR 1876.45 61922.85 1500.00 49500.00 1710.00  56430.00SEEDING AND MULCHING

0127 6087000000-E 1660  21 ACR 134.00 2814.00 115.00 2415.00 122.00  2562.00MOWING

0128 6090000000-E 1661  300 LB  2.85 855.00 2.45 735.00 2.60  780.00SEED FOR REPAIR SEEDING

0129 6093000000-E 1661  1 TON 1136.35 1136.35 975.00 975.00 1034.00  1034.00FERT FOR REPAIR SEEDING

0130 6096000000-E 1662  800 LB  2.65 2120.00 2.25 1800.00 2.40  1920.00SEED FOR SUPP SEEDING

0131 6108000000-E 1665 23.75 TON 1047.80 24885.25 899.00 21351.25 954.00  22657.50FERTILIZER TOPDRESSING

0132 6114500000-N 1667  10 MHR 35.00 350.00 30.00 300.00 31.80  318.00SPECIALIZED HAND MOWING

0133 6117000000-N SP   25 EA  174.85 4371.25 300.00 7500.00 160.00  4000.00RESPONSE FOR EROS CONTROL

0134 6123000000-E 1670 0.1 ACR 4778.55 477.86 4100.00 410.00 4351.00  435.10REFORESTATION

0135 6132000000-N SP   8 EA  1748.25 13986.00 2500.00 20000.00 2100.00  16800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0136 0223000000-E 275  35 SY  200.00 7000.00 80.00 2800.00 60.00  2100.00ROCK PLATING

0137 8801000000-E SP   2,440 SF  78.70 192028.00 75.00 183000.00 70.00  170800.00MSE RETAIN WALL NO **
(3)

0138 8801000000-E SP   860 SF  88.35 75981.00 75.00 64500.00 70.00  60200.00MSE RETAIN WALL NO **
(5)

0139 8802010000-E SP   9,365 SF  102.00 955230.00 175.00 1638875.00 120.00  1123800.00SOIL NAIL RETAINING WALLS

0140 8802015100-N SP   6 EA  1406.00 8436.00 500.00 3000.00 600.00  3600.00SOIL NAIL VERIFICATION TESTS

0141 8802015110-N SP   32 EA  350.35 11211.20 200.00 6400.00 100.00  3200.00SOIL NAIL PROOF TESTS
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0142 8147000000-E 420  4,229 SF  44.40 187767.60 30.00 126870.00 36.00  152244.00REINF CONCRETE DECK SLAB

0143 8161000000-E 420  4,242 SF  1.10 4666.20 2.00 8484.00 1.25  5302.50GROOVING BRIDGE FLOORS

0144 8182000000-E 420 86.2 CY  1110.00 95682.00 695.00 59909.00 1050.00  90510.00CLASS A CONCRETE (BRIDGE)

0145 8210000000-N 422 Lump Sum 61050.00 22600.00  30000.00BRG APPR SLAB ***********
(36+45.00 -L-)

0146 8217000000-E 425  14,087 LB  1.10 15495.70 1.00 14087.00 1.00  14087.00REINF STEEL (BRIDGE)

0147 8277000000-E 430 469.75 LF  499.50 234640.13 400.00 187900.00 378.00  177565.5072" MOD PRESTR CONC GIRDR

0148 8364000000-E 450  480 LF  77.70 37296.00 50.00 24000.00 50.00  24000.00HP12X53 PILES

0149 8503000000-E 460 236.62 LF  94.35 22325.10 100.00 23662.00 85.00  20112.70CONCRETE BARRIER RAIL

0150 8590000000-E 876  480 TON 92.40 44352.00 35.00 16800.00 31.00  14880.00RIP RAP, CLASS **
(CLASS I, 1'-6" THICK)

0151 8622000000-E 876  530 SY  3.35 1775.50 2.25 1192.50 2.00  1060.00GEOTEXTILE FOR DRAINAGE

0152 8657000000-N 430 Lump Sum 8325.00 4110.00  3500.00ELASTOMERIC BEARINGS

 

    TOTAL 6381923.51 TOTAL 6484542.55 TOTAL  7151407.19CONTRACT TOTAL

 

    SUB-TOTAL 4418662.08 SUB-TOTAL 4096353.05 SUB-TOTAL  5254445.49ROADWAY ITEMS

    SUB-TOTAL 1249886.20 SUB-TOTAL 1898575.00 SUB-TOTAL  1363700.00WALL ITEMS

    SUB-TOTAL 713375.23 SUB-TOTAL 489614.50 SUB-TOTAL  533261.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5919706.98   TRIANGLE GRADING & PAVING INC

     2  6083298.82   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     3  6306651.42   SOWERS CONSTRUCTION CO INC

     4  6381923.51   YOUNG & MCQUEEN GRADING CO INC

     5  6484542.55   BRANCH HIGHWAYS, INC.

     6  7151407.19   W. C. ENGLISH, INCORPORATED



BRIDGE #57 OVER CORNELIUS CREEK AND APPROACHES ON SR-1302.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

BLYTHE DEVELOPMENT CO. DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

SEP 15, 2016 09:47 AM IREDELL 2:00 PM 1 /  5 007
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TIP NO 0.443 MIB-5142

FED AID NO BRZ-1302(41)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230000.00 239400.00  250800.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 30000.00  14150.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 25000.00 156000.00  45000.00GENERIC MISCELLANEOUS ITEM (LS)
BOATER SAFETY PLAN

0004 0029000000-N SP  Lump Sum 20000.00 9000.00  24100.00REINF BRG APPR **********
(22+06.00)

0005 0043000000-N 226 Lump Sum 905000.00 525000.00  733640.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 8100.00 8100.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  850 CY  15.00 12750.00 28.00 23800.00 10.00  8500.00UNDERCUT EXCAVATION

0008 0134000000-E 240  980 CY  15.00 14700.00 2.75 2695.00 10.00  9800.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  500 CY  30.00 15000.00 51.00 25500.00 29.00  14500.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  2,000 SY  2.00 4000.00 2.45 4900.00 1.50  3000.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   40 SF  300.00 12000.00 600.00 24000.00 200.00  8000.00TEMPORARY SHORING

0012 0223000000-E 275  900 SY  75.00 67500.00 70.00 63000.00 60.50  54450.00ROCK PLATING

0013 0241000000-E SP   3,900 SY  3.50 13650.00 2.50 9750.00 3.50  13650.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK EMBANK- MENTS, TYPE 2

0014 0314000000-E SP   8,200 TON 35.00 287000.00 35.00 287000.00 31.00  254200.00SELECT MATERIAL CLASS **
(VI)

0015 0314000000-E SP   9,200 TON 40.00 368000.00 65.00 598000.00 45.00  414000.00SELECT MATERIAL CLASS **
(VII)

0016 0318000000-E 300  120 TON 35.00 4200.00 38.00 4560.00 45.00  5400.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  370 SY  2.00 740.00 2.65 980.50 10.00  3700.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  680 LF  50.00 34000.00 44.00 29920.00 30.00  20400.0015" DRAINAGE PIPE

0019 0335300000-E 305  360 LF  55.00 19800.00 48.00 17280.00 34.00  12240.0018" DRAINAGE PIPE

0020 0448200000-E 310  40 LF  50.00 2000.00 44.00 1760.00 35.00  1400.0015" RCP CULV CLASS IV

0021 0995000000-E 340  137 LF  5.00 685.00 25.10 3438.70 12.00  1644.00PIPE REMOVAL

0022 0996000000-N 350  1 EA  1000.00 1000.00 915.00 915.00 2500.00  2500.00PIPE CLEAN-OUT

0023 1099500000-E 505  1,000 CY  10.00 10000.00 8.25 8250.00 5.00  5000.00SHALLOW UNDERCUT

0024 1099700000-E 505  1,800 TON 15.00 27000.00 27.25 49050.00 25.00  45000.00CLASS IV SUBGRD STABILIZATION

0025 1220000000-E 545  100 TON 60.00 6000.00 41.00 4100.00 25.00  2500.00INCIDENTAL STONE BASE

0026 1330000000-E 607  125 SY  45.00 5625.00 16.00 2000.00 125.00  15625.00INCIDENTAL MILLING

0027 1489000000-E 610  2,550 TON 65.00 165750.00 69.00 175950.00 53.00  135150.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  1,900 TON 65.00 123500.00 69.00 131100.00 57.00  108300.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  1,500 TON 65.00 97500.00 69.00 103500.00 63.00  94500.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  294 TON 400.00 117600.00 424.00 124656.00 350.00  102900.00ASP FOR PLANT MIX

0031 1693000000-E 654  25 TON 200.00 5000.00 212.00 5300.00 200.00  5000.00ASPH PLT MIX PVMT REPAIR

0032 2000000000-N 806  10 EA  200.00 2000.00 371.00 3710.00 400.00  4000.00RIGHT OF WAY MARKERS

0033 2022000000-E 815 44.8 CY  15.00 672.00 32.25 1444.80 13.00  582.40SUBDRAIN EXCAVATION

0034 2026000000-E 815  200 SY  3.00 600.00 1.55 310.00 3.25  650.00GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815 33.6 CY  60.00 2016.00 66.00 2217.60 45.00  1512.00SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  200 LF  6.00 1200.00 16.25 3250.00 20.00  4000.006" PERF SUBDRN PIPE
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0037 2070000000-N 815  1 EA  250.00 250.00 538.00 538.00 1315.00  1315.00SUBDRN PIPE OUTLET

0038 2077000000-E 815  6 LF  30.00 180.00 33.00 198.00 48.00  288.006" OUTLET PIPE

0039 2253000000-E 840 0.893 CY  2000.00 1786.00 730.00 651.89 1255.77  1121.40PIPE COLLARS

0040 2286000000-N 840  15 EA  1400.00 21000.00 2000.00 30000.00 2100.00  31500.00MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 3.7 LF  250.00 925.00 275.00 1017.50 350.00  1295.00MASNRY DRAINAGE STRUCT

0042 2364000000-N 840  1 EA  600.00 600.00 545.00 545.00 750.00  750.00FRAME W/2GRTS 840.16 STD

0043 2365000000-N 840  1 EA  625.00 625.00 495.00 495.00 750.00  750.00FRAME W/2GRTS 840.22 STD

0044 2367000000-N 840  7 EA  625.00 4375.00 528.00 3696.00 750.00  5250.00FRAME W/2GRTS 840.29 STD

0045 2374000000-N 840  2 EA  650.00 1300.00 600.00 1200.00 750.00  1500.00FRAME-GRT-HD 840.03 **
(E)

0046 2374000000-N 840  2 EA  650.00 1300.00 614.00 1228.00 750.00  1500.00FRAME-GRT-HD 840.03 **
(F)

0047 2462000000-E SP   2 EA  3000.00 6000.00 1900.00 3800.00 11785.97  23571.94**" SLUICE GATE
(8")

0048 2542000000-E 846  160 LF  16.00 2560.00 19.50 3120.00 18.95  3032.001'-6" CONC CURB & GUTTER

0049 2549000000-E 846  270 LF  18.00 4860.00 27.00 7290.00 19.95  5386.502'-6" CONC CURB & GUTTER

0050 2752000000-E SP   37 LF  35.00 1295.00 32.25 1193.25 85.00  3145.00GENERIC PAVING ITEM (LF)
CONC HEADER @ STA 11+45 -Y3-

0051 2752000000-E SP   750 LF  23.00 17250.00 27.00 20250.00 45.00  33750.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0052 3030000000-E 862 1,237.5 LF  15.50 19181.25 16.25 20109.38 15.25  18871.88STL BM GUARDRAIL

0053 3045000000-E 862  100 LF  17.00 1700.00 17.00 1700.00 16.00  1600.00SBGR SHOP CURVED

0054 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 33.00  165.00ADDIT GUARDRAIL POSTS

0055 3195000000-N 862  2 EA  575.00 1150.00 583.00 1166.00 550.00  1100.00GR ANCHOR TYPE AT-1

0056 3215000000-N 862  4 EA  1550.00 6200.00 1590.00 6360.00 1500.00  6000.00GR ANCHOR TYPE III

0057 3270000000-N SP   2 EA  1900.00 3800.00 1961.00 3922.00 1850.00  3700.00GR ANCHOR TYPE 350

0058 3360000000-E 863 560.87 LF  1.00 560.87 1.10 616.96 1.00  560.87REMOVE EXISTING GUARDRAIL

0059 3563000000-E SP   890 LF  7.75 6897.50 7.50 6675.00 7.00  6230.00TEMP **" WW FENCE W/POSTS
(47")

0060 3635000000-E 876  1,300 TON 60.00 78000.00 56.00 72800.00 50.00  65000.00RIP RAP, CLASS II

0061 3649000000-E 876  93 TON 60.00 5580.00 50.00 4650.00 50.00  4650.00RIP RAP, CLASS B

0062 3656000000-E 876  780 SY  3.00 2340.00 2.15 1677.00 3.00  2340.00GEOTEXTILE FOR DRAINGE

0063 4072000000-E 903  187 LF  6.00 1122.00 6.75 1262.25 6.00  1122.00SUPPORT, 3-LB STL U-CHAN

0064 4096000000-N 904  2 EA  85.00 170.00 116.60 233.20 85.00  170.00SIGN ERECTION, TYPE D

0065 4102000000-N 904  6 EA  85.00 510.00 80.00 480.00 85.00  510.00SIGN ERECTION, TYPE E

0066 4116100000-N 904  1 EA  85.00 85.00 185.50 185.50 85.00  85.00SIGN ERECT, RELOC ** GRD MTD
(E)

0067 4155000000-N 907  7 EA  1.00 7.00 5.35 37.45 1.00  7.00DISPOSE SIGN SYST U-CHAN

0068 4400000000-E 1110  160 SF  10.00 1600.00 8.00 1280.00 10.00  1600.00WORK ZONE SIGNS (STAT)

0069 4405000000-E 1110  329 SF  8.50 2796.50 9.45 3109.05 8.50  2796.50WORK ZONE SIGNS (PORT)

0070 4410000000-E 1110  102 SF  5.75 586.50 8.35 851.70 5.75  586.50WORK ZONE SIGNS (BARR)
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0071 4420000000-N 1120  2 EA  7600.00 15200.00 10300.00 20600.00 400.00  800.00PORTABLE CHANGE MSG SIGN

0072 4430000000-N 1130  150 EA  75.00 11250.00 45.00 6750.00 41.50  6225.00DRUMS

0073 4435000000-N 1135  116 EA  20.00 2320.00 17.00 1972.00 16.00  1856.00CONES

0074 4445000000-E 1145  96 LF  17.50 1680.00 21.15 2030.40 17.50  1680.00BARRICADES (TYPE III)

0075 4450000000-N 1150  640 HR  20.00 12800.00 32.25 20640.00 18.00  11520.00FLAGGER

0076 4465000000-N 1160  2 EA  3500.00 7000.00 5300.00 10600.00 3500.00  7000.00TEMPORARY CRASH CUSHIONS

0077 4470000000-N 1160  1 EA  1800.00 1800.00 2400.00 2400.00 1800.00  1800.00RESET CRASH CUSHION

0078 4480000000-N 1165  1 EA  8000.00 8000.00 26000.00 26000.00 6000.00  6000.00TMA

0079 4485000000-E 1170  1,300 LF  16.88 21944.00 19.00 24700.00 16.68  21684.00PORT CONC BARRIER

0080 4500000000-E 1170  650 LF  5.00 3250.00 4.00 2600.00 5.00  3250.00RESET PORT CONC BARRIER

0081 4507000000-E 1170  250 LF  38.00 9500.00 40.25 10062.50 38.00  9500.00WATER FILLED BARRIER

0082 4508000000-E 1170  200 LF  8.00 1600.00 8.50 1700.00 8.00  1600.00RESET WATER FILLED BARRIER

0083 4600000000-N SP   1 EA  17500.00 17500.00 30000.00 30000.00 22750.00  22750.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0084 4685000000-E 1205  4,393 LF  1.00 4393.00 0.75 3294.75 0.90  3953.70THERMO PVT MKG LINES 4"90

0085 4686000000-E 1205  4,119 LF  1.15 4736.85 0.85 3501.15 0.95  3913.05THERMO PVT MKG LINES 4"120

0086 4770000000-E 1205  998 LF  3.25 3243.50 8.50 8483.00 3.50  3493.004" COLD APPL PLSTIC LINES TYPE **
(II)

0087 4770000000-E 1205  450 LF  2.20 990.00 2.15 967.50 5.50  2475.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4795000000-E 1205  48 LF  18.00 864.00 42.40 2035.20 35.00  1680.0024" COLD APPL PLSTIC LINE TYPE **
(II)

0089 4810000000-E 1205  35,250 LF  0.35 12337.50 0.20 7050.00 0.22  7755.00PAINT PVMT MARKINGS 4"

0090 4850000000-E 1205  10,400 LF  1.00 10400.00 1.05 10920.00 0.84  8736.00LINE REMOVAL 4" WIDE

0091 4900000000-N 1251  3 EA  50.00 150.00 79.50 238.50 25.00  75.00PERM RAISED PVMT MARKERS

0092 4905000000-N 1253  29 EA  55.00 1595.00 132.50 3842.50 125.00  3625.00SNOWPLB PVMT MRKER

0093 5325600000-E 1510  10 LF  55.00 550.00 56.75 567.50 150.00  1500.006" WATER LINE

0094 5326200000-E 1510  1,063 LF  100.00 106300.00 110.00 116930.00 135.00  143505.0012" WATER LINE

0095 5540000000-E 1515  2 EA  1250.00 2500.00 1050.00 2100.00 1000.00  2000.006" VALVE

0096 5546000000-E 1515  2 EA  1500.00 3000.00 1275.00 2550.00 1500.00  3000.008" VALVE

0097 5558000000-E 1515  4 EA  3000.00 12000.00 4900.00 19600.00 2750.00  11000.0012" VALVE

0098 5606000000-E 1515  5 EA  1750.00 8750.00 1100.00 5500.00 1500.00  7500.002" BLOW OFF

0099 5709400000-E 1520  1,012 LF  65.00 65780.00 87.00 88044.00 137.00  138644.008" FORCE MAIN SEWER

0100 6000000000-E 1605  3,000 LF  1.75 5250.00 3.00 9000.00 1.90  5700.00TEMPORARY SILT FENCE

0101 6006000000-E 1610  200 TON 75.00 15000.00 47.00 9400.00 30.00  6000.00EROS CONTRL STONE CL A

0102 6009000000-E 1610  400 TON 50.00 20000.00 59.00 23600.00 45.00  18000.00EROS CONTRL STONE CL B

0103 6012000000-E 1610  400 TON 45.00 18000.00 41.00 16400.00 26.00  10400.00SEDIMENT CONTROL STONE

0104 6015000000-E 1615  5 ACR 1400.00 7000.00 1060.00 5300.00 1000.00  5000.00TEMPORARY MULCHING

0105 6018000000-E 1620  400 LB  1.00 400.00 5.35 2140.00 5.00  2000.00SEED FOR TEMP SEEDING

0106 6021000000-E 1620 2.5 TON 100.00 250.00 2120.00 5300.00 2000.00  5000.00FERT FOR TEMP SEEDING
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0107 6024000000-E 1622  200 LF  20.00 4000.00 23.45 4690.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0108 6029000000-E SP   200 LF  2.50 500.00 2.75 550.00 1.90  380.00SAFETY FENCE

0109 6030000000-E 1630  700 CY  15.00 10500.00 6.00 4200.00 25.00  17500.00SILT EXCAVATION

0110 6036000000-E 1631  8,000 SY  1.50 12000.00 1.85 14800.00 1.75  14000.00MATTING FOR EROS CONTROL

0111 6037000000-E SP   600 SY  5.00 3000.00 3.75 2250.00 3.50  2100.00COIR FIBER MAT

0112 6038000000-E SP   770 SY  4.00 3080.00 3.75 2887.50 3.50  2695.00PERM SOIL REINF MAT

0113 6042000000-E 1632  850 LF  3.00 2550.00 5.85 4972.50 5.50  4675.001/4" HARDWARE CLOTH

0114 6048000000-E SP   1,600 SY  20.00 32000.00 18.50 29600.00 50.00  80000.00FLOAT TURBIDITY CURTAIN

0115 6070000000-N 1639  4 EA  500.00 2000.00 711.00 2844.00 475.00  1900.00SPECIAL STILLING BASINS

0116 6071010000-E SP   1,000 LF  7.00 7000.00 8.50 8500.00 5.50  5500.00WATTLE

0117 6071014000-E SP   600 LF  7.00 4200.00 17.50 10500.00 8.00  4800.00COIR FIBER WATTLE BARRIER

0118 6071020000-E SP   300 LB  5.00 1500.00 27.00 8100.00 9.00  2700.00POLYACRYLAMIDE (PAM)

0119 6071030000-E 1640  200 LF  6.00 1200.00 6.00 1200.00 6.00  1200.00COIR FIBER BAFFLE

0120 6071050000-E SP   2 EA  1165.71 2331.42 2500.00 5000.00 1100.00  2200.00**" SKIMMER
(1-1/2")

0121 6084000000-E 1660  5 ACR 2400.00 12000.00 1800.00 9000.00 1700.00  8500.00SEEDING AND MULCHING

0122 6087000000-E 1660  3 ACR 200.00 600.00 150.00 450.00 150.00  450.00MOWING

0123 6090000000-E 1661  100 LB  5.00 500.00 8.00 800.00 8.00  800.00SEED FOR REPAIR SEEDING

0124 6093000000-E 1661 0.25 TON 2000.00 500.00 2500.00 625.00 2500.00  625.00FERT FOR REPAIR SEEDING

0125 6096000000-E 1662  125 LB  5.00 625.00 4.00 500.00 4.00  500.00SEED FOR SUPP SEEDING

0126 6108000000-E 1665 3.75 TON 1000.00 3750.00 1500.00 5625.00 1500.00  5625.00FERTILIZER TOPDRESSING

0127 6111000000-E SP   360 LF  50.00 18000.00 300.00 108000.00 150.00  54000.00IMPERVIOUS DIKE

0128 6114500000-N 1667  20 MHR 50.00 1000.00 35.00 700.00 35.00  700.00SPECIALIZED HAND MOWING

0129 6117000000-N SP   35 EA  100.00 3500.00 200.00 7000.00 50.00  1750.00RESPONSE FOR EROS CONTROL

0130 6132000000-N SP   4 EA  1000.00 4000.00 530.00 2120.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURES

STRUCTURE ITEMS

0131 8035000000-N 402 Lump Sum 250000.00 112000.00  100000.00REMV EXIST STR **********
(22+06.00 -L-)

0132 8112730000-N 450  1 EA  2000.00 2000.00 2750.00 2750.00 1500.00  1500.00PDA TESTING

0133 8147000000-E 420  7,317 SF  40.00 292680.00 35.00 256095.00 40.00  292680.00REINF CONCRETE DECK SLAB

0134 8161000000-E 420  7,634 SF  1.00 7634.00 0.70 5343.80 0.90  6870.60GROOVING BRIDGE FLOORS

0135 8182000000-E 420  81 CY  1100.00 89100.00 1360.00 110160.00 2000.00  162000.00CLASS A CONCRETE (BRIDGE)

0136 8210000000-N 422 Lump Sum 60000.00 35000.00  27150.00BRG APPR SLAB ***********
(22+06.00 -L-)

0137 8217000000-E 425  10,586 LB  1.50 15879.00 0.75 7939.50 1.25  13232.50REINF STEEL (BRIDGE)

0138 8262000000-E 430 785.67 LF  300.00 235701.00 250.00 196417.50 345.00  271056.1545" PRESTR CONCRETE GIRDR

0139 8364000000-E 450  600 LF  50.00 30000.00 54.00 32400.00 49.00  29400.00HP12X53 PILES

0140 8385200000-E 450  470 LF  160.00 75200.00 175.00 82250.00 185.00  86950.00PP**X**** GALV STL PILE
(24 X 0.50)
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0141 8475000000-E 460 381.17 LF  94.00 35829.98 86.00 32780.62 100.00  38117.00TWO BAR METAL RAIL

0142 8517000000-E 460 396.67 LF  90.00 35700.30 65.00 25783.55 85.00  33716.951'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0143 8657000000-N 430 Lump Sum 10000.00 5800.00  16645.00ELASTOMERIC BEARINGS

0144 8860000000-N SP  Lump Sum 75000.00 66000.00  128000.00GENERIC STRUCTURE ITEM (LS)
12" WATER LINE PIPE & SUSPEN- SION SYSTEM

0145 8860000000-N SP  Lump Sum 65000.00 67000.00  95000.00GENERIC STRUCTURE ITEM (LS)
8" FORCE MAIN SEWER PIPE & SUSPENSION SYSTEM

0146 8860000000-N SP  Lump Sum 3500.00 6918.80  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0147 8860000000-N SP  Lump Sum 100000.00 120000.00  349205.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY ACCESS AT STATION 22+06.00 -L-

 

    TOTAL 4764250.17 TOTAL 4788722.50 TOTAL  5016286.94CONTRACT TOTAL

 

    SUB-TOTAL 3381025.89 SUB-TOTAL 3624083.73 SUB-TOTAL  3363263.74ROADWAY ITEMS

    SUB-TOTAL 1383224.28 SUB-TOTAL 1164638.77 SUB-TOTAL  1653023.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4764250.17   TRIANGLE GRADING & PAVING INC

     2  4788722.50   BLYTHE DEVELOPMENT CO.

     3  5016286.94   DANE CONSTRUCTION, INC.
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MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 275000.00  MOBILIZATION

0002 1220000000-E 545  1,383 TON 26.00 35958.00 43.08 59579.64  INCIDENTAL STONE BASE

0003 1245000000-E SP  55.17 SMI 3750.00 206887.50 3586.83 197885.41  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  28,450 SY  1.65 46942.50 2.32 66004.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  14,300 SY  7.83 111969.00 11.43 163449.00  MILL ASP PVMT *****" DTH
(2")

0006 1308000000-E 607  800 SY  5.00 4000.00 8.80 7040.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  18,245 SY  4.00 72980.00 7.64 139391.80  INCIDENTAL MILLING

0008 1519000000-E 610  27,105 TON 40.00 1084200.00 37.61 1019419.05  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  1,600 TON 125.00 200000.00 116.48 186368.00  ASP CONC SURF CRS S9.5C

0010 1525000000-E 610  16,484 TON 40.00 659360.00 41.89 690514.76  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,825 TON 384.00 1084800.00 380.05 1073641.25  ASP FOR PLANT MIX

0012 1704000000-E SP   10,330 TON 97.00 1002010.00 110.00 1136300.00  PATCHING EXIST PAVEMENT

0013 1803500000-E SP   162,120 SY  1.37 222104.40 1.65 267498.00  AST, DOUBLE SEAL

0014 1838000000-E SP   89,029 GAL 1.54 137104.66 1.58 140665.82  EMULSION FOR AST

0015 1891000000-E SP   76,950 SY  2.65 203917.50 2.46 189297.00  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0016 2605000000-N 848  38 EA  1800.00 68400.00 1370.20 52067.60  CONCRETE CURB RAMP

0017 2815000000-N 858  1 EA  750.00 750.00 2635.00 2635.00  ADJ DROP INLETS

0018 2830000000-N 858  9 EA  750.00 6750.00 2635.00 23715.00  ADJ MANHOLES

0019 2845000000-N 858  24 EA  750.00 18000.00 827.39 19857.36  ADJ METER OR VALVE BOXES

0020 4413000000-E SP   7,248 SF  6.47 46894.56 7.38 53490.24  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 85000.00 182156.56  TEMP TRAFFIC CONTROL (SP)

0022 4695000000-E 1205  595 LF  4.50 2677.50 3.16 1880.20  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  2,498 LF  4.75 11865.50 3.43 8568.14  THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  220 LF  6.00 1320.00 4.22 928.40  12"WIDE THERMO 90 MILS

0025 4705000000-E 1205  45 LF  8.50 382.50 12.65 569.25  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  1,345 LF  11.50 15467.50 8.27 11123.15  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  42 EA  95.00 3990.00 105.40 4426.80  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  82 EA  145.00 11890.00 121.21 9939.22  THERMO PVT SYMBOL 90MILS

0029 4805000000-N 1205  6 EA  375.00 2250.00 790.50 4743.00  COLD APPL PLASTIC SYM TYPE **
(II)

0030 4810000000-E 1205  2,183,557 LF  0.11 240191.27 0.11 240191.27  PAINT PVMT MARKINGS 4"

0031 4815000000-E 1205  25,000 LF  0.25 6250.00 1.32 33000.00  PAINT PVMT MARKINGS 6"

0032 4820000000-E 1205  1,530 LF  0.45 688.50 1.37 2096.10  PAINT PVMT MARKINGS 8"

0033 4825000000-E 1205  250 LF  2.65 662.50 2.63 657.50  PAINT PVMT MARKINGS 12"

0034 4835000000-E 1205  638 LF  5.05 3221.90 2.11 1346.18  PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  8 EA  58.00 464.00 36.89 295.12  PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  46 EA  62.00 2852.00 36.89 1696.94  PAINT PVT MKG SYMBOL



1 SECTION EACH OF US-64 & I-40, 2 SECTIONS OF US-70, AND 51 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

SEP 15, 2016 09:47 AM BURKE 2:00 PM 2 /  2 008

2017CPT.13.02.10121,  2017CPT.13.02.20121,  2017CPT.13.02.20122,  51209.1B AUG 16 2016 C203912

TIP NO 78.750 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4850000000-E 1205  114,470 LF  0.62 70971.40 0.39 44643.30  LINE REMOVAL 4" WIDE

0038 4905000000-N 1253  1,485 EA  22.90 34006.50 21.08 31303.80  SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 25000.00 25000.00  PORTABLE LIGHTING

0040 7444000000-E 1725  1,100 LF  5.91 6501.00 4.74 5214.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5833680.19 TOTAL 6373597.86  CONTRACT TOTAL

 

    SUB-TOTAL 5833680.19 SUB-TOTAL 6373597.86  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5833680.19   MAYMEAD, INC.

     2  6373597.86   J. T. RUSSELL & SONS, INC.



1 SECTION EACH OF US-19 & NC-197 AND 15 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

SEP 15, 2016 09:47 AM YANCEY 2:00 PM 1 /  1 009

2017CPT.13.07.11001,  2017CPT.13.07.21001,  2017CPT.13.07.21002 AUG 16 2016 C203900

TIP NO 32.500 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 47600.00  MOBILIZATION

0002 1220000000-E 545  993 TON 26.50 26314.50 25.00 24825.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  39.68 SMI 3700.00 146816.00 4200.00 166656.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  1,100 SY  8.00 8800.00 12.00 13200.00  INCIDENTAL MILLING

0005 1519000000-E 610  8,568 TON 43.00 368424.00 45.75 391986.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  12,902 TON 43.00 554786.00 47.50 612845.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  1,380 TON 350.00 483000.00 350.00 483000.00  ASP FOR PLANT MIX

0008 1704000000-E SP   376 TON 105.00 39480.00 110.00 41360.00  PATCHING EXIST PAVEMENT

0009 1803500000-E SP   97,152 SY  1.50 145728.00 1.30 126297.60  AST, DOUBLE SEAL

0010 1820000000-E SP   97,152 SY  0.50 48576.00 1.60 155443.20  AST, FOG SEAL

0011 1838000000-E SP   53,438 GAL 1.52 81225.76 0.48 25650.24  EMULSION FOR AST

0012 1891000000-E SP   38,357 SY  3.40 130413.80 2.79 107016.03  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0013 4413000000-E SP   3,592 SF  6.39 22952.88 8.20 29454.40  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 17000.00 47500.00  TEMP TRAFFIC CONTROL (SP)

0015 4725000000-E 1205  3 EA  175.00 525.00 250.00 750.00  THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  1,341,120 LF  0.12 160934.40 0.10 134112.00  PAINT PVMT MARKINGS 4"

0017 4850000000-E 1205  73,075 LF  0.67 48960.25 0.42 30691.50  LINE REMOVAL 4" WIDE

0018 4905000000-N 1253  512 EA  24.00 12288.00 20.00 10240.00  SNOWPLB PVMT MRKER

 

    TOTAL 2341224.59 TOTAL 2448626.97  CONTRACT TOTAL

 

    SUB-TOTAL 2341224.59 SUB-TOTAL 2448626.97  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2341224.59   MAYMEAD, INC.

     2  2448626.97   ROGERS GROUP INC



1 SECTION OF NC-215, 2 SECTIONS OF US-441, AND 16 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

WNC PAVING , INC.

WAYNESVILLE,  NC  

SEP 15, 2016 09:47 AM HAYWOOD, JACKSON, SWAIN 2:00 PM 1 /  2 010

2017CPT.14.01.10441.1,  2017CPT.14.01.10501.1,  2017CPT.14.01.10871.1,  2017CPT.14.01.20441.1,  2017CPT.14.01.20501.1 AUG 16 2016 C203911

TIP NO 25.590 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 285000.00 500000.00  MOBILIZATION

0002 1245000000-E SP  42.34 SMI 5600.00 237104.00 5515.00 233505.10  SHOULDER RECONSTRUCTION

0003 1297000000-E 607  44,100 SY  2.50 110250.00 2.06 90846.00  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  60,218 SY  3.25 195708.50 2.69 161986.42  MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  156,600 SY  3.85 602910.00 3.19 499554.00  MILL ASP PVMT *****" DTH
(4-1/2")

0006 1498000000-E 610  8,656 TON 61.25 530180.00 74.65 646170.40  ASP CONC INTR CRS I19.0B

0007 1503000000-E 610  35,487 TON 61.25 2173578.75 73.10 2594099.70  ASP CONC INTR CRS I19.0C

0008 1519000000-E 610  9,232 TON 62.25 574692.00 87.62 808907.84  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  17,646 TON 71.25 1257277.50 80.12 1413797.52  ASP CONC SURF CRS S9.5C

0010 1525000000-E 610  10,508 TON 62.25 654123.00 89.83 943933.64  ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   2,749 TON 59.25 162878.25 91.83 252440.67  ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  4,585 TON 525.00 2407125.00 349.29 1601494.65  ASP FOR PLANT MIX

0013 1704000000-E SP   2,375 TON 130.00 308750.00 174.92 415435.00  PATCHING EXIST PAVEMENT

0014 1840000000-E 665  2,600 LF  1.05 2730.00 4.54 11804.00  MILLED RUMBLE STRIPS

0015 2845000000-N 858  6 EA  900.00 5400.00 1200.00 7200.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   3,859 SF  7.10 27398.90 8.82 34036.38  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 325000.00 120000.00  TEMP TRAFFIC CONTROL (SP)

0018 4695000000-E 1205  4,100 LF  3.00 12300.00 3.15 12915.00  THERMO PVT MKG LINES 8"90 MILS

0019 4710000000-E 1205  1,290 LF  10.00 12900.00 10.50 13545.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  24 EA  150.00 3600.00 121.00 2904.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  255 EA  150.00 38250.00 121.00 30855.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  859,424 LF  0.15 128913.60 0.105 90239.52  PAINT PVMT MARKINGS 4"

0023 4820000000-E 1205  1,700 LF  0.25 425.00 0.26 442.00  PAINT PVMT MARKINGS 8"

0024 4835000000-E 1205  1,660 LF  3.00 4980.00 3.15 5229.00  PAINT PVT MKG LINES 24"

0025 4840000000-N 1205  12 EA  50.00 600.00 52.50 630.00  PAINT PVT MKG CHARACTER

0026 4845000000-N 1205  251 EA  50.00 12550.00 52.50 13177.50  PAINT PVT MKG SYMBOL

0027 4890000000-E SP   134,380 LF  0.65 87347.00 0.68 91378.40  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50
MILS)

0028 4905000000-N 1253  2,267 EA  25.00 56675.00 25.20 57128.40  SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 50000.00 25000.00  PORTABLE LIGHTING

0030 7444000000-E 1725  3,596 LF  8.00 28768.00 7.35 26430.60  INDUCTIVE LOOP SAWCUT

0031 7456000000-E 1726  1,906 LF  2.50 4765.00 1.31 2496.86  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 10302179.50 TOTAL 10707582.60  CONTRACT TOTAL



1 SECTION OF NC-215, 2 SECTIONS OF US-441, AND 16 SECTIONS OF SECONDARY ROADS.

   

SEP 15, 2016 09:47 AM HAYWOOD, JACKSON, SWAIN 2:00 PM 2 /  2 010

2017CPT.14.01.10441.1,  2017CPT.14.01.10501.1,  2017CPT.14.01.10871.1,  2017CPT.14.01.20441.1,  2017CPT.14.01.20501.1 AUG 16 2016 C203911

TIP NO 25.590 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 10302179.50 SUB-TOTAL 10707582.60  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10302179.50   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  10707582.60   WNC PAVING , INC.



1 SECTION OF US-64, 2 SECTIONS OF NC-108, AND 48 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP INC

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

SEP 15, 2016 09:47 AM HENDERSON, POLK, TRANSYLVANIA 2:00 PM 1 /  2 011

2017CPT.14.02.10451.1,  2017CPT.14.02.10751.1,  2017CPT.14.02.20451.1,  2017CPT.14.02.20751.1,  2017CPT.14.02.20881.1 AUG 16 2016 C203909

TIP NO 64.110 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 158150.00 336000.00  MOBILIZATION

0002 1245000000-E SP  58.17 SMI 4500.00 261765.00 4500.00 261765.00  SHOULDER RECONSTRUCTION

0003 1297000000-E 607  58,947 SY  1.70 100209.90 2.75 162104.25  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  1,115 SY  9.50 10592.50 4.85 5407.75  MILL ASP PVMT *****" DTH
(2")

0005 1519000000-E 610  3,830 TON 56.00 214480.00 55.00 210650.00  ASP CONC SURF CRS S9.5B

0006 1520000000-E SP   1,897 TON 52.00 98644.00 54.00 102438.00  ASP CONC SURF CRS S9.5B LEVEL

0007 1523000000-E 610  5,290 TON 61.00 322690.00 45.00 238050.00  ASP CONC SURF CRS S9.5C

0008 1525000000-E 610  51,949 TON 52.00 2701348.00 54.00 2805246.00  ASP CONC SURF CRS SF9.5A

0009 1525100000-E SP   6,136 TON 54.00 331344.00 60.00 368160.00  ASP CONC SURF CRS SF9.5A LEVEL

0010 1575000000-E 620  4,531 TON 350.00 1585850.00 500.00 2265500.00  ASP FOR PLANT MIX

0011 1704000000-E SP   5,430 TON 100.00 543000.00 112.50 610875.00  PATCHING EXIST PAVEMENT

0012 1880000000-E SP   2,052 TON 53.50 109782.00 60.00 123120.00  GENERIC PAVING ITEM (TON)
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
I19.0B (LEVELING COURSE)

0013 1880000000-E SP   400 TON 85.00 34000.00 62.00 24800.00  GENERIC PAVING ITEM (TON)
ASPHALT CONCRETE WEDGE COURSE, TYPE I19.0B

0014 1880000000-E SP   400 TON 85.00 34000.00 110.00 44000.00  GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT          INTERLAYER

0015 1891000000-E SP   58,198 SY  3.50 203693.00 4.85 282260.30  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0016 2600000000-N SP   15 EA  850.00 12750.00 1100.00 16500.00  RETROFIT EXT CURB RAMP

0017 2605000000-N 848  20 EA  1750.00 35000.00 2800.00 56000.00  CONCRETE CURB RAMP

0018 2830000000-N 858  8 EA  1100.00 8800.00 1800.00 14400.00  ADJ MANHOLES

0019 2845000000-N 858  11 EA  900.00 9900.00 1000.00 11000.00  ADJ METER OR VALVE BOXES

0020 4413000000-E SP   5,864 SF  6.95 40754.80 5.70 33424.80  WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 185000.00 360000.00  TEMP TRAFFIC CONTROL (SP)

0022 4695000000-E 1205  915 LF  3.25 2973.75 3.25 2973.75  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  300 LF  3.50 1050.00 3.50 1050.00  THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  595 LF  8.50 5057.50 8.50 5057.50  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  16 EA  150.00 2400.00 150.00 2400.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  69 EA  125.00 8625.00 125.00 8625.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  2,158,370 LF  0.10 215837.00 0.10 215837.00  PAINT PVMT MARKINGS 4"

0028 4830000000-E 1205  200 LF  5.00 1000.00 5.00 1000.00  PAINT PVT MKGS LINES 16"

0029 4835000000-E 1205  3,420 LF  2.25 7695.00 2.25 7695.00  PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  8 EA  75.00 600.00 75.00 600.00  PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  10 EA  75.00 750.00 75.00 750.00  PAINT PVT MKG SYMBOL

0032 4890000000-E SP   214,036 LF  0.44 94175.84 0.45 96316.20  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 50MILS, 4"

0033 4905000000-N 1253  716 EA  20.00 14320.00 20.00 14320.00  SNOWPLB PVMT MRKER

0034 5255000000-N 1413 Lump Sum 5000.00 75000.00  PORTABLE LIGHTING



1 SECTION OF US-64, 2 SECTIONS OF NC-108, AND 48 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP INC

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

SEP 15, 2016 09:47 AM HENDERSON, POLK, TRANSYLVANIA 2:00 PM 2 /  2 011

2017CPT.14.02.10451.1,  2017CPT.14.02.10751.1,  2017CPT.14.02.20451.1,  2017CPT.14.02.20751.1,  2017CPT.14.02.20881.1 AUG 16 2016 C203909

TIP NO 64.110 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 7444000000-E 1725  500 LF  8.00 4000.00 8.00 4000.00  INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  1,000 LF  1.25 1250.00 9.00 9000.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 7366487.29 TOTAL 8776325.55  CONTRACT TOTAL

 

    SUB-TOTAL 7366487.29 SUB-TOTAL 8776325.55  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7366487.29   ROGERS GROUP INC

     2  8776325.55   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



1 SECTION EACH OF US-64 AND NC-28, 2 SECTIONS OF US-19, AND 22 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

SEP 15, 2016 09:47 AM CLAY, JACKSON, SWAIN, CHEROKEE, GRAHAM, MACON 2:00 PM 1 /  2 012

2017CPT.14.03.10221.1,  2017CPT.14.03.10501.1,  2017CPT.14.03.10871.1,  2017CPT.14.03.10871.2,  2017CPT.14.03.20201.1,  2017CPT.14.03.20221.1,  2017CPT.14.03.20381.1,
2017CPT.14.03.20561.1

AUG 16 2016 C203910

TIP NO 57.209 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00   MOBILIZATION

0002 1245000000-E SP  111.17 SMI 5425.00 603097.25   SHOULDER RECONSTRUCTION

0003 1297000000-E 607  18,184 SY  2.75 50006.00   MILL ASP PVMT *****" DTH
(2")

0004 1297000000-E 607  41,884 SY  6.20 259680.80   MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  14,045 SY  4.60 64607.00   MILL ASP PVMT *****" DTH
(4")

0006 1308000000-E 607  3,191 SY  2.80 8934.80   MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0007 1489000000-E 610  3,523 TON 63.00 221949.00   ASP CONC BASE CRS B25.0B

0008 1498000000-E 610  7,361 TON 80.00 588880.00   ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  11,146 TON 57.00 635322.00   ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   4,996 TON 58.00 289768.00   ASP CONC SURF CRS S9.5B LEVEL

0011 1525000000-E 610  34,256 TON 60.00 2055360.00   ASP CONC SURF CRS SF9.5A

0012 1525100000-E SP   28,432 TON 67.00 1904944.00   ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  5,566 TON 500.00 2783000.00   ASP FOR PLANT MIX

0014 1704000000-E SP   6,569 TON 135.00 886815.00   PATCHING EXIST PAVEMENT

0015 1880000000-E SP   277 TON 60.00 16620.00   GENERIC PAVING ITEM (TON)
ASPHALT CONCRETE WEDGE COURSE, TYPE I19.0B

0016 1880000000-E SP   420 TON 62.00 26040.00   GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT          INTERLAYER

0017 1891000000-E SP   49,280 SY  3.60 177408.00   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0018 2605000000-N 848  5 EA  2800.00 14000.00   CONCRETE CURB RAMP

0019 4413000000-E SP   6,201 SF  6.20 38446.20   WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 265000.00   TEMP TRAFFIC CONTROL (SP)

0021 4697000000-E 1205  680 LF  4.00 2720.00   THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  1,000 LF  9.65 9650.00   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  4 EA  200.00 800.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  19 EA  115.00 2185.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  2,025,135 LF  0.10 202513.50   PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  160 LF  1.25 200.00   PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  1,550 LF  3.00 4650.00   PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  12 EA  100.00 1200.00   PAINT PVT MKG CHARACTER

0029 4890000000-E SP   297,276 LF  0.42 124855.92   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50
MILS)

0030 4905000000-N 1253  469 EA  22.00 10318.00   SNOWPLB PVMT MRKER

 

    TOTAL 11473970.47   CONTRACT TOTAL



1 SECTION EACH OF US-64 AND NC-28, 2 SECTIONS OF US-19, AND 22 SECTIONS OF SECONDARY ROADS.

   

SEP 15, 2016 09:47 AM CLAY, JACKSON, SWAIN, CHEROKEE, GRAHAM, MACON 2:00 PM 2 /  2 012

2017CPT.14.03.10221.1,  2017CPT.14.03.10501.1,  2017CPT.14.03.10871.1,  2017CPT.14.03.10871.2,  2017CPT.14.03.20201.1,  2017CPT.14.03.20221.1,  2017CPT.14.03.20381.1,
2017CPT.14.03.20561.1

AUG 16 2016 C203910

TIP NO 57.209 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 11473970.47   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11473970.47   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC


